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IMPORTANT NOTICE: TRANSPORTATION
BULLETIN REVISIONS

Letting Date: March 7, 2003

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: February 28, 2003

Revision No. 1: The description of Item No. 118 reads (Completion Date: October 17, 2003) The
description has been changed to read (Completion Date: December 31, 2006).

Revision No. 2: The description of Item No. 24 reads (10.0% DBE). The description has been
changed to read (0.00% DBE)
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IMPORTANT NOTICE: TRANSPORTATION
BULLETIN REVISIONS

Letting Date: March 7, 2003

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: February 24, 2003

Revision No. 1: The description of Item No. 23 reads (Job No. C-91-222-02) (0-01003-1001).
The description has changed to read (Job No. C-91-222-02) (0-01003-0000).

Revision No. 2: The description of Item No. 28 reads (Job No. C-98-013-03) (0-05013-8019,-
8020,-8021,-8022,-8023,-8024,-8025,-8026). The description has been changed to read (Job No.
C-98-011-03) (0-05013-8019,-8020,-8021,-8022,-8023,-8024,-8025,-8026).

Revision No. 3: The description of Item No. 33 reads (Job No. C-91-226-02) (0-01003-1005).
The description has been changed to read (Job No. C-91-226-02) (0-01003-0000).

Revision No. 4. The description of Item No. 38 reads (Completion Date: August 15, 2003). The
description has been changed to read (Completion Date: August 15, 2003, Plus 7 Working Days).

Revision No. 5: The description of Item No. 39 reads (Completion Date: September 13, 2003).
The description has been changed to read (Completion Date: August 15, 2003, Plus 10 Working
Days).

Revision No. 6: The description of Item No. 42 reads (Job No. C-93-052-02) (3-76770-0000).
The description has been changed to read (Job No. C-93-052-02) (3-60004-0000).

Revision No. 7: The description of Item No. 52 reads (0.00% DBE). The description has been
changed to read (10.00% DBE).

Revision No. 8: The description of Item No. 58 reads (Job No. C-94-052-03) (4-70713-0004).
The description has been changed to read (Job No. C-94-052-03) (4-40713-0004).

Revision No. 9: The description of Item No. 68 reads (0.00% DBE). The description has been
changed to read (6.00 % DBE).

Revision No. 10: The description of Item No. 69 reads (0.00% DBE). The description has been
changed to read (5.00% DBE).

Revision No. 11: The description of Item No. 80 reads (Job No. C-99-027-02) (9-962200-0000,9-
96170-0000). The description has been changed to read (Job No. C-99-027-02) (9-96220-0000,
9-96170-0000, 9-96170-0101).

Revision No. 12: The description of Item No. 81 reads (Completion Date: August 22, 2003). The
description has been changed to read (Completion Date: August 19, 2003).
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Revision No. 13: The description of Item No. 87 reads (Completion Date: August 31, 2003). The
description has been changed to read (70 Working Days).

Revision No. 14: The description of Item No. 90 reads (Completion Date: September
30, 2003 Plus 10 Working Days). The description has been changed to read
(Completion Date: September 30, 2003 Plus 20 Working Days).

Revision No. 15: The description of Item No. 92 reads (Job No. C-96-545-03) (6-00101-000).
The description has been changed to read (Job No. C-96-545-03) (6-00101-0000).

Revision No. 16: The description of Item No. 113 reads (Completion Date: July 02, 2003). The
description has been changed to read (40 Working Days).

Revision No. 17 : The description of Item No. 118 reads (Completion Date: December 31, 2006)
The description has been changed to read (Completion Date: October 17, 2003).

Revision No. 18: The description of ltem No. 15P reads (Completion Date: July 01, 2004).
The description has been changed to read (150 Working Days).

Revision No. 19: The description of Item No. 16P reads Project IM-BRI-74-4(223)90. The
description has been changed to read Project ACIM-ACBRI-74-4(223)90.

Revision No. 20: The description of Item No. 17P reads Project IM-74-4(225)92. The description
has been changed to read Project ACIM-74-4(225)92.

Revision No. 21: The description of Item No. 18P reads Project IM-BHI-74-4(226)94. The
description has been changed to read Project ACIM-ACBHI-74-4(226)94.
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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.

It is available on IDOT's WEBSITE at http://www.dot.state.il.us and through the IDOT’s subscription
service.

Three versions of the Transportation Bulletin are currently published.

Weekly Procurement

Invitation for Bids

Professional Transportation Bulletin

TIPS & TOOLS

QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION
SERVICE INFORMATION SHOULD BE DIRECTED TO:

Roseanne Nance at: nancer@nt.dot.state.il.us.
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Weekly Procurement Bulletin
Contains information related to general procurement activities. Forms previously
contained in this Bulletin are now available on the Transportation Bulletin Page
on our Website.

Questions concerning this Bulletin should be directed to:

Roseanne Nance or E-mail nancer@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764
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Invitation For Bids
Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Duncan (217) 782-7806 or E-mail duncanjr@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 323

Springdfield, IL 62764
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Cheryl Cathey or E-mail catheycl@nt.dot.state.il.us
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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TIPS & TOOLS

To save this document:

Close document (select File from menu then Close)

Once in the original e-mail RIGHT mouse click on PDF file to display your
options. Choose Save As.

To access web links:

The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time. When a web link is clicked on, a dialog
box will appear:

“A Web Browser has not been specified. Do you want to configure the web link”.
Click YES.

Another dialog box will appear. Select the drop down list “connection type” then
select an Internet browser. (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

4 > To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:

To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy. Open word processing application and paste.

To paste in Word. Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins

to 1". You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.
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“LETTING YOU KNOW?”

The lllinois Department of Transportation is interested in maintaining close communications
with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 5a January 2003

MAXIMUM In a recent study conducted by the Department, it was determined that
ALLOWABLE WEIGHT materials were commonly being delivered to the job site in trucks exceeding
OF CONSTRUCTION the legal load limits.

EQUIPMENT AND

TRUCKS The lllinois statutes clearly state the maximum allowable weight for

construction equipment and all types of trucks. Additionally, Article 107.16
of the Standard Specifications states in part, “All equipment used in the
prosecution of the work shall comply with the legal loading limits established
by the statutes of the State of lllinois when moved or operated on any
pavement or structure unless permission in writing has been issued by the
Engineer.”

Beginning with the March 7, 2003 letting, the Department will be actively
dealing with illegally loaded trucks as follows: the Resident Engineer will
notify the District Construction Engineer of violations. If persistent violations
continue and corrective action is not taken, the District will advise the
Contractor that the appropriate law enforcement officials will be notified.

NEW REQUIREMENTS Effective with the April 25, 2003 letting, epoxy-coated reinforcing steel and

FOR COATING EPOXY all dowel bars must be coated by a producer certified under the Concrete

REINFORCING STEEL Reinforcing Steel Institute’s (CRSI) Epoxy Coatings Plant Certification
Program. The Department’s “Approved List of Epoxy Coatings for Steel
Reinforcement” dated October 25, 2002 will be replaced with CRSI’s list of
“Certified Reinforcing Steel Epoxy Coating Plants.” This requirement is
being implemented by the special provision, “Epoxy Coatings for Steel
Reinforcement,” which modifies Articles 1006.10(b)(2) and 1006.11(b) of

the Standard Specifications.

The official list of certified coating facilities is available on the CRSI Internet
site http://www.crsi.org/ECR/Certified Plants/certified_plants.html.

STAY INFORMED! Keep in touch with your representative on the IDOT/Industry Policy
Committee and IDOT/Industry Joint Co-op Committee.

lllinois Department of Transportation
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CHECK THIS OUT !

This page contains new and useful information which has recently
been added to the bulletin.

Time Line for Letting Documents has been added to assist you in knowing when
items will be available on the Internet or through the subscription service.
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Time Line for Letting Documents

Prior to Letting Day

Scheduled Publication Date ...........ccccccooiiiiiiieennnn. Transportation Bulletin — Notice of Letting
As Available ... CBID Files

As Available ... Addendum Checklist

Three WeekKsS.......coouveiiiiiiii e Pay Item Report

Three Weeks........ccooiies For Bid and Not For Bid

TWO WEEKS .. Updated For Bid and Not For Bid List
TN DaYS.. i it Final Federal Wage Rates

ONE WEEK .....uviiiiiiiiiiiiii e Updated For Bid and Not For Bid List

T DAY i Final Bidders List

Letting Day

Afternoon — After reading of bids............ccccccennne As Read Tabulation of Bids

After Letting Day

ONE WEEK ....ooiiiiiiii e Corrected As Read Tabulation of Bids
Approximately 2-5 Weeks ...........ceoviiiiiiiiiiiiieee Unit Price Tabulation of Bids

(After Contracts are Awarded)

Approximately 3-9 Weeks ..........ooeeviiiiiiiiiiiieeeee Aeronautics Unit Price Tabulation of Bids
After last item on letting is awarded ........................ Pay Item Report with Awarded Prices

You can obtain IDOT information from the IDOT website or by the IDOT subscription service.
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PRE-BID MEETING

DISTRICT 4 — DBE PRE- BID MEETING

Plans and Special Provisions for all District 4 contracts for the Letting of
March 7, 2003 will be available for your review at the District 4 Office, 6™
Floor Training Room, from 5:30 p.m. to 7:00 p.m. on Tuesday, February 25,
2003. The District 4 Office is located at 401 Main Street, Peoria, lllinois.
All prime contractors and DBE firms are encouraged to attend. There will
be members present from Supportive Services, Small Business Enterprises
and District 4 to answer any questions you may have. This will be an
opportunity for prime contractors to indicate projects on which they are
interested in receiving quotations from DBE firms. Both prime contractors
and DBE firms are encouraged to review the project goals prior to this pre-
bid conference. This will be an open-house format and no formal
presentation will be given.
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Contractor Information Meetings and Open House

Meeting Date: February 5, 2003

Project Name: Grand Avenue Railroad Relocation Project

Project Location: Village of Franklin Park, lllinois

Meeting Location: Village Hall — Franklin Park, lllinois
9500 Belmont Avenue

Meeting Times: Morning Session:
9:00 — 9:30 AM Project Introduction and Description
9:30 - 9:45 AM Question and Answer Session
9:45-11:00 AM  Site Visit

Afternoon Session:

1:30 - 2:00 PM Project Introduction and Description
2:00 - 2:15 PM Question and Answer Session
2:15-3:30 PM Site Visit

The purpose of the information meeting and open house is to afford potential
contractors the opportunity to see the project area, to obtain more detailed
information on the scope of the project, and to observe the existing conditions of
the project area.

The proposed improvement includes the construction of a grade separation
between existing Grand Avenue and the existing Indiana Harbor Belt (IHB) and
Wisconsin Central Railroads. To eliminate one of the railroad underpasses, the
IHB Railroad will be relocated onto a joint alignment immediately adjacent and
parallel to the existing Wisconsin Central Railroad to create a single point of
crossing over Grand Avenue. To construct this improvement, additional right-of-
way will be obtained.

Specifically, the construction project will be done as a Local Agency Project with
an IDOT Bid Letting. The current estimate of the project construction costs is
$20,000,000 which includes construction of a pump (lift) station, bridge, retaining
walls, Grand Avenue and utilities, Railroad relocation, maintenance of traffic,
building removal and demolition, local access, and environmental remediation.
Railroad signal work will be performed by the railroads under a separate contract.

The anticipated bid letting date is September 2003 with bid packets being
available in August 2003. Attendance at either information meeting/open house
is not mandatory as a pre-bid requirement.

Any questions may be directed to Bruce Dudzik at 312-648-9900

Revised Notice of Letting, Volume 6 No.5aR2 March 7, 2003 Letting Published February 28, 2003



Special Notices

Bureau of Bridges and Structures Manual
Bureau of Construction Manual
Bureau of Design and Environment Manual
Disadvantaged Business Enterprises
IDOT Proposals Authorization to Bid Requests
Joint Ventures
Land Acquisition Manual

Standard Specifications for Road and Bridge
Construction (2002)

Subcontractor's Registration

NCHRP 350 Traffic Devices

Today's Challenge, Tomorrow's Reward Conference
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ORDER FORM FOR
BUREAU OF BRIDGES AND STRUCTURES MANUAL, IN CD-ROM

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM. Do not include other manuals on this
sheet. (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone:

Daytime Fax:

E-Mail Address:
(Required to Receive Updates)

3. Compute your order amount:
Number of CD-ROMs X $50.00 each = $

4. Make check payable to State Treasurer of lllinois for the total order amount.

5. Mail order form and check to:
[llinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764
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ORDER FORM FOR CONSTRUCTION MANUAL, IN CD-ROM

The Department of Transportation is updating the Construction Manual. In order to
receive this new manual, you will need to complete and return this order form. By
ordering this manual, you will receive an updated manual via CD-ROM — no paper
copies are available.

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM manual. Do not include other
manuals on this sheet. (A single payment, however, may be used to cover the cost
of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-Mail Address:
(Required to be notified of updates)

3. Compute your order amount:
Number of Construction Manuals X $50.00 each = $

4. Make check payable to “State Treasurer of lllinois” for the total order amount.

5. Mail order form and check to:
lllinois Department of Transportation

Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764
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ORDER FORM FOR
BUREAU OF DESIGN AND ENVIRONMENT MANUAL

Please follow the instructions below for ordering:

1. Use this order form only for the above manual. Do not include other manuals on this
sheet. (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P.O. Box not accepted)

City: State: Zip:

Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-mail Address: (Mandatory to receive updates)

3. Compute your order amount:

Number of CD-ROMs X $50.00 each = $

4. Make checks payable to State Treasurer of lllinois for the total order amount.

5. Mail order form and check to:
lllinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764
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ORDER FORM FOR
LAND ACQUISITION POLICIES AND PROCEDURES AND EXHIBITS MANUAL

By ordering this manual, you will receive a paper format manual in early 2001 and future
updated manuals via CD-ROM.
Please follow the instructions below for ordering:

1. Use this order form only for the above manual. Do not include other manuals on this
sheet. (A single payment, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-Mail Address:

(Required to be notified of updates)

3. Compute your order amount:
Number of Land Acq. Manuals X $50.00 each = $

4. Make check payable to “State Treasurer of lllinois” for the total order amount.

5. Mail order form and check to:
[llinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764
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Order Form for
Standard Specifications for Road
and Bridge Construction (2002)

Orders are now being taken for the 2002 Standard Specifications for Road and
Bridge Construction. This book, which will become effective January 1, 2002, will be
distributed in August 2001. The $30.00 purchase price for this book also includes the
Supplemental Specifications and Recurring Special Provisions which are distributed to
registered book-holders annually.

To order, follow the instructions below:

1. Use this order form only for the above book. Do not include other books or manuals
on this sheet. (A single payment, however, may be used to cover the cost of multiple
orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Box not accepted)

City: State: Zip:

Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E mail Address:

3. Compute your order amount (payment must be included):

2002 Standard Specifications for Road and Bridge Construction

No. of Copies | x $30.00 each =%

4. Make check payable to “State Treasurer of Illinois” for the total order amount.
5. Mail order form and check to:

Illinois Department of Transportation

Manual Sales — Room 012

2300 South Dirksen Parkway
Springfield, IL 62764
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Subcontractor Registration

Subcontractors interested in participating on contracts are required
to register with the Department. Prequalified contractors, material
suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department's web
site, www.dot.state.il.us. At the home page click on “Doing Business”.
The subcontractor registration form is listed under Highway
Construction. The registration form requires minimal information and
can be completed in minutes. Confirmation, along with a registration
number, will be received by e-mail in 1-2 days. Registration is valid
for one year and will then require renewal. Questions may be
addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: COPPMD@nt.dot.state.il.us
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SPECIAL NOTICE

The Special Provisions for TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL;
TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL and SAND MODULE
IMPACT ATTENUATORS require the use of National Cooperative Highway
Research Program (NCHRP) 350 tested devices. In addition these devices must
be approved by the Department.

The following devices are approved for use:

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)
ET-2000 FAMILY
SKT

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (FLARED)
SRT-350
FLEAT 350
REGENT™

TRAFFIC BARRIER TERMINAL TYPE 3 (SPECIAL)
QUADGUARD® Family
TRACC Family
CAT-350
REACT-350
BRAKEMASTER®-350
TAU-II
FLEAT-MT

SAND MODULE IMPACT ATTENUATORS
FITCH UNIVERSAL MODULE SYSTEM
ENERGITE® lil
BIG SANDY SAND BARRELS

Other devices may meet NCHRP 350 and shall be approved on a project by
project basis.

For further information contact the Bureau of Design and Environment at
(217)785-0720.
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lllinois Department of Transportation

Office of Finance and Administration
Bureau of Small Business Enterprises

Today's Challenge, Tomorrow's Reward 2003
"Small Business IS Big Business" Conference
February 26 — 27, 2003

The Bureau of Small Business Enterprises (SBE) is planning its
annual conference, Today's Challenge, Tomorrow's Reward
(TCTR) 2003 "Small Business IS Big Business" for

February 26 and 27, 2003, at the Springfield Renaissance Hotel.
This conference serves as a forum for Disadvantaged Business
Enterprises (DBE), prime contractors, prime consultants and IDOT
DBE Supportive Services consultants to discuss issues and

attend informational/educational sessions on various aspects of
operating a highway construction enterprise.

The majority of the attendees will be disadvantaged business
enterprises (subcontractors) that perform transportation related
construction work. Also attending will be Illinois Department

of Transportation (IDOT) staff, government officials, consultants,
prime contractors and community/industry representatives.

TCTR 2003 will help foster relationships with state agencies,
prime contractors, and disadvantaged business owners who seek
the opportunity to develop contacts, gain information and
resources to become more successful in business. SBE's goal is
to provide information and opportunities of "new business" for
the small businesses.

Contact Rhonda Willard at 217/782-9103 or by e-mail at
willardrm@dot state.il.us, 1f you need further information and
to confirm your participation by February 7, 2003.

Registration Form
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Today's
Challenge,
Tomormow's
Reward
2003

“Small Business IS Big Business Conference”

lllinois Department of Transportation « Bureau of Small Business Enterprises ¢ 217-782-5490
Renaissance Springfield Hotel « 701 East Adams Street « Springfield, IL « 217-544-8800

NGENDA

Wednesday, February 26, 2003 Thursday, February 27, 2003
8:00 a.m. Registration 8:00 a.m. Continental Breakfast
8:15 a.m. Continental Breakfast 8:45 a.m. Welcome
8:45 a.m. Welcome Remarks 9:30 a.m. Session D: “IL Unified Certification Program
9:00 a.m. General Session (IL UCP)” Panel
Arthur Fletcher, a legend in the fields of equal 10:15 a.m. BREAK
opportunity and economic development 10:30 a.m. Session E: “Visionary Outlook - What Does
9:45 a.m. Session A: “Successful Contracting” Panel the Future Hold For The Industry”
10:15 a.m. BREAK 11:15 a.m. Session F: “Federal Highway Administration’s
10:30 a.m. Session B: “How To Sell Yourself To Update on the DBE Program”
The Banking Industry” 12:15 p.m. DBE Awards Luncheon
11:15 a.m. Session C: “Project and Cost Management” - Secretary of Transportation (Tentative)
12:00 p.m. Lunch on your own 2:00 p.m. Wrap-Up

1:15 p.m. Matchmaker/Roundtable “Marketing Your
Business With Prime Contractors, Prime
Consultants and IDOT DBE Supportive
Service Consultants”

4:30 p.m. “Networking Reception”

DINNER ON YOUR OWN

T(TR 2002 RLGISTRATION FORM

Name

Firm

Address

City/State/Zip

Phone #

E-Mail

Fax #

Mail your registration form and check ($50.00 per person payable to TCTR Conference) to the lllinois Department of Transportation,
Bureau of Small Business Enterprises, Attention: Rhonda Willard, 2300 South Dirksen Parkway, Room 319, Springdfield, IL 62764.
The $50.00 registration fee includes all sessions and the awards luncheon.

Participants are responsible for reserving their own hotel accommodations. Call 217-544-8800. To receive the rate of $60/$75,
you must register on or before February 9. Ask for IDOT-TCTR.

llinois Department of Transportation
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IDOT'S ELECTRONIC SUBSCRIPTION
SERVICE

To receive construction contractor related publications and reports through the free
subscription service, please follow the instructions to subscribe. The information will be
automatically e-mailed to the subscriber on the publish date. The following publications
and reports are currently available for subscription:

IDOT Contractor’'s Packet
Subscription listname: IDOTContractorsPacket

The IDOT Contractor’'s Packet will subscribe the requestor to all of the following
publications and reports:

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum. The contractors should use this checklist to ensure they have
incorporated into their plans and proposals all addenda that have been issued for
each particular letting item. The checklist also identifies withdrawn and deleted
items. The checklist is published regularly whenever addenda are processed.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening. The bid amounts are not checked at the time this listing is produced. This
listing also includes a page which identifies all letting items for which the as read low
bid was, prior to a post letting review, within a reasonable approximation of the
Engineer’s estimate. The listing is usually published by 4:30 p.m. of the day of the
letting.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting

The IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting is the
official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining
to pre-bid meetings, the DBE program and other current information. The bulletin will
be published on the advertised publish date for each regularly scheduled letting.
Special lettings will have applicable bulletins published at least 14 days prior to the
letting on an as needed basis.

IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by
letting item. All bids have been recalculated and checked before this listing is
produced. The listing identifies the eligible bidders, the actual bidders, the as-read
bid amounts, the corrected bid amounts (if applicable) and the low bidders for the
letting. The listing is usually published within 14 days after the letting.
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IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be
used by contractors for preparing bids whenever the construction activities are
federally participating. The federally wage rates will be published 10 days prior to
the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have
been authorized to bid on each letting item for each letting. A separate list is
compiled for each letting and the list is sorted by letting item. The list will be
published several times with the last time being one day prior to the letting.

IDOT Letting Proposals (Specifications)

The IDOT Proposal is a booklet that contains the bidding package, schedule of
prices, specifications and wage rate information for a selected job included on the
letting. These Proposals DO NOT contain plans for the jobs. Plans must be ordered
separately. Although the Proposal contains all necessary information needed to bid,
Authorization to Bid must be requested and received in order for a bid to the
Department to be considered. Bids submitted without Authorization to Bid will NOT
be considered.

IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material
only, bids" for local agencies, counties, cities/villages, and road districts throughout
the state. The bulletin is in three parts: (1) previous advertisements for two weeks,
(2) new advertisements with a description of the job, the date and time of letting,
description of the material needed for bidding and any other information, and (3)
awarded projects identifying the successful bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is current information from the IDOT Bureau of Design and
Environment which all contractors should read. Usually this information becomes
available after the publishing of the IDOT Construction Contractor’s Transportation
Bulletin — Notice of Letting for a given letting but needs to be broadcast prior to the
issuance of a subsequent IDOT Construction Contractors Bulletin-Notice of Letting.
This information will be published on an as needed basis.

IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have
requested plans and/or proposals. A separate list is compiled for each letting and
the list is sorted by letting item. The list will be published several times.

IDOT Pay Item Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the
listing identifies the quantity, letting item number, contract number, county, IDOT
district office and the unit of measure. The Pay Item Report will be published
approximately four weeks prior to each regularly scheduled letting. The Pay Item
Report is a zipped, self-extracting Microsoft Excel file.
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IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids
and the Corrected Tabulation of Bids provide the sum total amount bid for each
letting item, the Unit Price Tabulation of Bids provides the break down of all bids per
line item unit price, and it is only provided for awarded jobs. The listing identifies the
actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable)
and the low bidders. The listing is not published until jobs are awarded. Typically,
Unit Price Tabulation of Bids listings begin to be published within three weeks after
the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Weekly Transportation Procurement Bulletin

The Weekly Procurement Bulletin is a source for announcements to the public and
the construction industry regarding special notices, invitations to bid that do not
qualify for the letting process, sole source procurements, emergency purchases,
change orders which exceed $30,000 and publishing the important dates relative to
each highway construction project. The bulletin will be published each Wednesday.

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us

2. Type the letters ‘'sub’, a space and then the subscription listhame in the body of
the message. Please Note: There are no spaces in the listhame.
For example:  sub IDOTContractorsPacket (Do Not Include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you.

5. Click on the reply button and type OK in the body of the message and send the
message back to IDOT.

6. Once the Department receives the OK, you will be added to the subscription list.

7. You will then receive a confirmation e-mail stating that you have been added to
the list and automatically receive the publications and reports for which you have
subscribed when they are published.

If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by
e-mail at nancer@nt.dot.state.il.us.

To subscribe to each item individually, please follow the above subscription
instructions. Substitute the appropriate listname for each item to which you want
to subscribe. Please Note: There are no spaces in the listname and you must
follow these steps for each list that you to want to receive.

« |DOT Contractor's Packet
Subscription listhame: IDOTContractorsPacket
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« |DOT Addendum Checklist
Subscription listhame: IDOTAddendumChecklist

« |DOT As Read Tabulation of Bids
Subscription listname: IDOTAsReadTabulationOfBids

« IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting
Subscription listhame: IDOTBulletinNoticeOfL etting

« |DOT Corrected Tabulation of Bids
Subscription listhame: IDOTCorrectedTabulationOfBids

» IDOT Federal Wage Rates Listing
Subscription listhame: IDOTFederalWageRatesListing

« |DOT For Bid List of Bidders
Subscription listname: IDOTForBidListOfBidders

* |IDOT Letting Proposals (Specifications)
Subscription listname: IDOTLettingProposals

« |DOT Local Roads Contractor Bulletin
Subscription listname: IDOTLocalRoadsContractorBulletin

« |DOT News Flash from BDE
Subscription listhame: IDOTNewsFlashFromBDE

« |DOT Not For Bid List of Bidders
Subscription listhame: IDOTNotForBidListOfBidders

« |IDOT Pay Item Report
Subscription listname: IDOTPayltemReport

« |[DOT Unit Price Tabulation of Bids
Subscription listname: IDOTUnitPriceTabulationOfBids

* IDOT Weekly Transportation Procurement Bulletin
Subscription listhame: IDOTBulletinWeeklyProcurement
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INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us

2. Type the letters ‘signoff’, a space and then the subscription listname in the body
of the message. Please Note: There are no spaces in the listname.

For example:  signoff IDOTContractorsPacket (Do Not include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you removing you from the subscription list.

Please Note: You must follow these steps for each list that you no longer want to
receive.

If you have any questions, please contact Roseanne Nance by phone at (217)785-
5875 or by e-mail at nancer@nt.dot.state.il.us.
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Getting Around IDOT’s Homepage

IDOT'S Bureaus of Design and Environment and Construction have a significant presence on
the department’'s w ebsite. The follow ing information is available under the section entitled
“DOING BUSINESS WITHIDOT” at http:/Awvww.dot.state.il.us

CONSULTANT SERVICES
CADD SUPPORT HOME PAGE
CONSULTANT PREQUALIFICATION
CONSULTANT PREQUALIFICATION REQUIREMENT S
CONSULTANTS STATEMENT OF EXPERIENCE AND FINANCIAL
CONDITION

DESIGN & ENVIRONM ENT BULL ETINS
PROFESSIONAL TRANSPORTATION BULLETIN
PROFESSIONAL TRANSPORTATIONBULLETIN SCHEDULE
TRANSPORTATION BULLETINS
TRANSPORTATION BULLETIN SCHEDULE

DESIGN & ENVIRONMENT FORMS

HIGHWAY CONSTRUCTION
BUREAU OF CONSTRUCTION FORMS
CONTRACTOR'S MARKET PLACE
CONTRACTOR'S PAY ESTIMATES
CONTRACTOR’'S PREQUALIFICATION FORMS
GETTING PAID GUIDE
ICORS REPORT TOOLS
LIST OF PREQUALIFIED FIRMS - Updated weeky
LIST OF REGISTERED SUBCONTRACTORS
RULES FOR PREQUALIHCATION OF CONTRACTORS AND ISSUANCE OF
PLANS AND PROPOSALS
SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE
SUBCONTRACTOR REGISTRATION FORM

BUREAU OF DESIGN & ENVIRONMENT MANUALS

LETTING & BIDDING INFORMATION
ADDENDUM CHECK LIST
“AS READ” TABULATION OF BIDS - Day of Letting
CBID EXCEL FILES
CORRECTED TABULATION OF BIDS — The week following the Letting Day
FINAL BIDDERS LIST — One day prior to Letting Day
FOR BID LIST
NOT FORBID LIST
PAY ITEM REPORT — Four weeks prior to the Letting Day
UNIT PRICE TABULATION OF BIDS — Usually on the Friday afterthe award of the contract

SPECIAL PROVISIONS/STANDARDS
BRIDGE OFFICE STATEWIDE INSERTED SPECIAL PROVISIONS
DESIGN STATEWIDE INSERTED SPECIAL PROVISIONS
HIGHWAY STANDARDS (.dgn and .pdf formats)

MISCELLANEOUS INFORMATION
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http://www.dot.state.il.us
http://www.dot.state.il.us/desenv/decons.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/deform.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/demanuals.html
http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/hwyspecs.html

Unit Price Tabulation of Bids (Bid Tabs) is made available on the w ebsite after contracts are
aw arded. It may take up to 60 days before all bid tabs for a specffic letting are available. Bid
Tabs are also available for review in Room 323 of the Harry R. Hanley Building in Springfield.
Bid Tabulation information is not provided over the phone, by fax or by E-malil.

Some of the above files have been compressed using PKZIP to reduce file size for faster
dow nload time. They must be uncompressed for view ing or printing, w hich they will do
automatically w hen you double click on themin Window s Explorer.

Most dow nloadable files on our w ebsite are Acrobat PDF, Microsoft Word .doc or mainframe

Ixt file formats. MS Word View er 97 and Acrobat Reader are available from the TIPS AND
TOOLS area of our w ebsite.
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NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071

Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station

Washington, D.C. 20024-0178
The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT'’s

Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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LETTING SCHEDULE FOR 2003

TRANSPORTATION PRE- JOINT BID LETTING
BULLETIN QUALIFICATION VENTURE AUTHORIZATION DATE
“CUT-OFF” DATE “CUT OFF” “CUT OFF” DATE
DATE

01/31/03 02/14/03 02/28/03 03/04/03 03/07/03
03/21/03 04/04/03 04/18/03 04/22/03 04/25/03
05/09/03 05/23/03 06/06/03 06/10/03 06/13/03
06/27/03 07/11/03 07/25/03 07/29/03 08/01/03
08/15/03 08/29/03 09/12/03 09/16/03 09/19/03
10/03/03 10/17/03 10/31/03 11/04/03 11/07/03
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Partnering

The Department encourages the establishment of a cooperative and productive partnership with
the contractor, and through the contractor, with principal subcontractors and suppliers. This
partnership will be structured to draw on the strengths of each organization to identify and
achieve mutual objectives. It is anticipated that these objectives will include effective and efficient
contract performance, and completion within budget, on schedule, and in accordance with plans
and specifications. A safe working environment will always be a consideration.

The partnership will be bilateral in makeup and participation will be totally VOLUNTARY. Any
costs associated with effectuating the partnership, whether informal or formal, will be agreed to by
both parties and will be shared equally.

The District Engineer (DE) or the successful contractor can initiate an invitation to partner. Where
there is an agreement to partner, the DE and the contractor will promptly arrange for a meeting
between themselves and their respective staffs to develop a partnering agreement. The location
and duration of the meeting will be established by agreement between the DE and the contractor.

If the DE and the contractor agree to develop the partnering agreement between themselves and
their respective staffs, the partnering approach will be considered informal. Any costs associated
with informal partnering will be paid by the contractor with the department reimbursing 50% of
such costs as an item of extra work. If the department and the contractor mutually agree that a
facilitator is needed to help develop the agreement and to aid in team building exercises, etc., the
approach will be considered formal.

When formal partnering is the chosen option, the DE and the contractor will jointly select a
facilitator and work together on an appropriate contract for services and fee structure. The
contractor will pay for the services of the facilitator and meeting facilities, and be reimbursed for
50% of such costs as an item of extra work. The cost of partnering, whether informal or formal,
will be considered a part of construction engineering.

A model partnering agreement is attached and may be used as a guide to aid in development of a
project specific agreement.

The establishment of a partnership agreement on a project will not change the legal relationship
of the partners to the contract nor relieve either partner from any of the terms of the contract.
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MODEL PARTNERING AGREEMENT
Partnering Agreement for (Project)

The lllinois Department of Transportation and (Company) agree to work as a team dedicated to
building a quality project in accordance with the contract. We are committed to both employee
and public safety, protection of the environment, and minimizing inconvenience to the public.

COMMUNICATION OBJECTIVES

We intend to deal with each other in a fair, reasonable, trusting and professional manner. To
accomplish this, we will:

e Have frequent, open and honest communication.

e Communicate as soon as possible on all issues.

» Make decisions at lowest possible level.

e Listen with understanding.

e Treat each other with mutual respect; resolve personal conflicts immediately.

» Keep all team members informed on project activities.

« Hold (daily/weekly) meetings to assure smooth project operations.

» Define response time needed to avoid project delays.

* When appropriate, establish and maintain relationship with the public and the news

media.

PERFORMANCE OF OBJECTIVES

« Construct project within the intent of plans and specifications.

»  Promote highest quality workmanship.

« Utilize cost reduction incentive proposals.

« Handle necessary work changes expeditiously.

* Meet environmental commitments.

» Provide safe passage of the public through the project.

e Promote positive public relations.

* Provide a safe, enjoyable work environment.

e Construct and administer the contract so that all parties are treated fairly.
« Finish project on time, within budget, and with a fair profit for the contractor.
» Complete the project without unresolved disputes.

» Final paperwork to district office within days of completion of work on contract.
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CONFLICT RESOLUTION SYSTEM

All issues which arise on the project will be resolved quickly to avoid any delay of work. Every
effort will be made to resolve issues at the level at which they originate. Timeliness of decisions
is essential. If agreement cannot be reached at the originating level, issues will be promptly
elevated through the chain of command for resolution. The lllinois Department of Transportation
and (Company) agree to the following organizational/time structure for issue resolution:

Step 1
Step 2
Step 3
Step 4

Step 5

Foreman/Inspector (Time)
Project Foreman/Superintendent/Resident Engineer (Time)
Project Manager/Field Engineer/Construction Engineer (Time)
Project Mgr./Company Principal/District Office/Mgmt. Officials (Time)
Company Principal/Central Office/Management Officials (Time)

We, the undersigned, agree to make a good faith effort to undertake and implement the above as
applicable to each of us.

General Contractor Personnel Department Personnel
Subcontractors Subcontractors
NOTE: The mission statement and objectives of the stakeholders from the Partnering

Agreement. The Agreement for each project, therefore, will be unique to that project.
The agreement may be a simple statement about communication and cooperation in all
matters affecting the project and resolution of conflicts at the lowest level. The model
provides an idea of objectives which might be included in an agreement. Desirably, all
partnering agreements should include a system for the stakeholders to regularly evaluate
performance in terms of the project goals.
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Special Notice Regarding
IDOT Proposals, Authorization To Bid &
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT’s Central Bureau of
Construction.

ABOUT AUTHORIZATION TO BID

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential
bidder must complete and submit Part B of the Request for Proposal Forms and Plans & Request for
Authorization to Bid form (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Request for Proposal Forms and Plans” he/she must indicate at that time which items are being
requested for Bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved for
Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form
will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/785-4927.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The request form used for ordering plans and proposals, Form BDE 124 (Revised 3/2000), has been
designed to provide better communication between requesters and IDOT personnel who are responsible
for processing plan and proposal orders. If requesters follow the instructions printed on the reverse side
of the form, it will help save time, eliminate errors and expedite the processing of requests.

Requests for plans and proposals will not be honored unless submitted on the proper form, a copy of
which is included in this issue of the Transportation Bulletin.

Notice

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART B OF FORM BDE 124
and THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU
OF CONSTRUCTION
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SPECIAL NOTICE REGARDING JOINT VENTURES

On July 29, 1997, the lllinois Department of Transportation adopted amended administrative rules governing
“Prequalification of Contractors & Issuance of Plans & Proposals”. Pursuant to those rules, procedures for
analysis and Authorization to Bid on for joint ventures on state lettings will henceforth be as follows:

1)

2)

3)

4)

5)

6)

7

Prequalified contractors may combine their available bidding capacity and request Authorization to Bid for
a single contract to bid as a joint venture after department approval.

Each request for approval of a joint venture shall be indicated by the filing of a Certificate of Joint Venture
for each contract for which approval is sought. It identifies the managing party and indicates the conditions
under which the joint venture exists. The joint venture agreement shall be available to the Department for
inspection. Each joint venture party shall also submit an Affidavit of Availability. The original Certificate of
Affidavits must be received no later than 4:30 p.m. prevailing time seven days prior to the scheduled date
of the letting for which Authorization to Bid is sought.

Very large and complex projects may be designated as being eligible for “unrestricted joint venturing”, and
will be clearly denoted as such in the Transportation Bulletin. These projects will not be subject to
restrictions with respect to the number of parties or other joint ventures conditions, but will still be required
to submit a Certificate of Joint Venture and individual affidavits by the aforementioned time and date before
Authorization to Bid will be considered.

On projects estimated by the department at greater than $1,000,000 and not designated for (unrestricted
joint venturing), Joint Ventures shall have no more than three parties.

On projects estimated by the department at less than $1,000,000 Joint Ventures shall have no more than
three parties. One or more of the parties must have insufficient available individual prequalification ratings
to be Authorized to Bid, unless one of the following conditions exist:

a) There is fifty-one percent or more common controlling ownership between the parties.

b) There common management between the firms where the officers, directors or general partners control
the board of directors and/or management of each party.

Contractors with financial ratings are based upon unaudited financial statements will not be permitted to
joint venture with each other to bid contracts which the department estimates at greater than $500,000.
However, such firms may be permitted to joint venture with firms who have a financial rating based upon
an audited statement to bid on contracts the department estimates at greater than $500,000.

If a party’s work rating is limited by its maximum financial rating, the full value of the computed work rating
will be used in analyzing the joint venture request. However, the combined maximum work rating in any
category shall not exceed the combined financial ratings of the joint venture.

Copies of all required joint venture forms are attached to each Transportation Bulletin.

Please note that signed and notarized originals of all required joint venture forms mentioned above must be
received by 4:30 p.m. prevailing time seven days prior to the scheduled letting date. These forms should be
mailed to the following address:

Illinois Department of Transportation
Bureau of Construction

2300 S. Dirksen Parkway, Room 322
Springfield, lllinois 62764

Any questions should be directed to the Prequalification Engineer, at 217/782-3413.
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lllinois Department
of Transportation Certificate of Joint Venture

Letting:
Item No.:

Joint Venture Name:
Managing Party:  Firm #1 is the managing party and must be the first company named in the joint venture.

Firm #1/Managing Party Firm #2 Firm #3
Name: Name: Name:
Address: Address: Address:

Indicate the circumstances which apply to the Joint Venture.
[] The project is estimated at less than $1,000,000 and the following conditions exist:

[] 1. One or more of the firms do not have the required financial capacity.

|:| Firm #1 |:| Firm #2 |:| Firm #3
does not have sufficient available prequalification financial rating to perform the work.

[ ] 2. One or more firms do not have the required work capacity.

[] Firm#1 [] Firm#2 [] Firm #3
does not have sufficient available prequalification work ratings to perform fifty percent of the work.

[ ] 3. There is fifty-one percent or more common controlling ownership between the firms.

] Firm #1 L] Firm #2 [ ] Firm #3
A statement indicating the relationship of the firms is attached.

[ 1 4. The firms have common management.

[] Firm#1 [] Firm #2 [] Firm #3
A statement indicating the nature of common management is attached.

[] The project is estimated at greater than $1,000,000 and has been designated for restricted joint venturing. Joint
venture restricted to three firms.

[] The project is estimated at greater than $1,000,000 and has been designated for unrestricted joint venturing. Names of
additional firms are attached.

BC 2267 (1/2000)
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I / We being duly sworn, do hereby declare this to be a true and correct statement.

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)

Firm #1/Managing Party

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)
Firm #2
Print Name Title
Signature (Proprietor, Partner, Officer or Director)
Subscribed and sworn to before me this day of

My commission expires

(Notary Public)

(Notary Seal)

Firm #3

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

This form must be received by the Department at the following address no later than 4:30 pm prevailing time at least seven (7)
days prior to the letting of interest.

lllinois Department of Transportation
Bureau of Construction

Room 322

2300 South Dirksen Parkway
Springdfield, lllinois 62764
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SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISES
March 7, 2003 LETTING

1. The proposals for the following items contain the Special Provision “Required Disadvantaged Business Participation”. It is the
responsibility of each bidder to determine the results of the letting and for the "as read” low bidder to submit a DBE Utilization Plan
(Plan), Form SBE 2026, to the Department within 7 working days after the date of the bid opening as required by the Special Provision.
Forms for the submittal of the Plan are available in each district’'s Bureau of Construction office or by calling the Department’s Bureau of
Small Business Enterprises at (217) 782-5490. Plans are to be submitted to the lllinois Department of Transportation, Bureau of Small
Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Failure to submit a
plan within 7 working days may be cause for rejection of the bid as nonresponsive and may subject the bidder to a penalty.

The Bureau of Small Business Enterprises maintains a Disadvantaged Business Enterprises Directory (Directory) of certified Disadvantaged
Business Enterprises (DBEs) for the purpose of providing a reference source to assist bidders in meeting the requirements of the Special
Provision. Only those firms certified as of the letting date may be included in the Plan. You can view and download the most current
listing of DBE firms/work categories at http://www.dot.state.il.us. Those who need a printed copy must contact the Bureau of Small Business
Enterprises at (217) 782-5490.
Prime contractors may contact the individuals/consultants in #2 for information regarding available DBE firms. For assistance in meeting OJT
and EEO goals, contractors may contact the consultants in #3. The complete listing of DBE, OJT and EEO consultants is available on
IDOT’s web site under Small Business Enterprises.

| TEM - % I TEM - % | TEM - % | TEM - % ITEM - % ITEM - %

2. 10. 00% DBE 4. 6. 00% DBE 5. 6. 00% DBE 6. 8. 00% DBE 7. 4. 00% DBE

9. 8. 00% DBE 10. 4. 00% DBE 11. 8. 00% DBE 14, 13. 00% DBE 15. 10. 00% DBE

17. 9. 00% DBE 18. 3. 00% DBE 22. 10. 00% DBE 23. 10. 00% DBE

25. 5. 00% DBE 33. 10. 00% DBE 35. 4. 00% DBE 37. 13. 00% DBE 38. 13. 00% DBE

39. 6. 00% DBE 40. 6. 00% DBE 41. 3. 00% DBE 42, 7. 00% DBE 43. 7. 00% DBE

44, 4. 00% DBE 46. 6. 00% DBE 47. 10. 50% DBE 49. 4. 50% DBE 50. 3. 00% DBE

51. 4. 00% DBE 52. 10. 00% DBE 53. 9. 00% DBE 54. 8. 00% DBE 55. 8. 00% DBE

56. 7. 00% DBE 57. 9. 00% DBE 59. 10. 00% DBE 60. 4. 00% DBE 62. 12.00% DBE

64. 12.00% DBE 65. 10.00% DBE 68. 6. 00% DBE 69. 5. 00% DBE 79. 10.00% DBE

80. 10. 00% DBE 81. 4. 00% DBE 82. 4. 00% DBE 83. 7. 00% DBE 84. 10. 00% DBE

85. 8. 00% DBE 86. 10.50% DBE 87. 10. 50% DBE 89. 8. 00% DBE 90. 10. 00% DBE

91. 13.00% DBE 93. 10. 00% DBE 94. 5. 00% DBE 95. 3. 00% DBE 112. 5. 00% DBE

113. 5. 00% DBE 114. 10.00% DBE 115. 6. 00% DBE 117. 12. 00% DBE 1A 8. 00% DBE

3A.  12.00% DBE 4A.  10. 00% DBE 5A. 12. 30% DBE 15A. 6. 00% DBE 17A. 12. 10% DBE

18A. 12. 10% DBE 19A. 12.10% DBE 20A. 12. 10% DBE 21A. 12. 10% DBE 22A. 12.10% DBE

23A. 12.50% DBE 24A.  12.50% DBE

2. Technical, management, financial and technology supportive services assistance is available to all DBE firms by contacting the following

individuals:
For Northern lllinois (Districts 1 — 3)

Management, Technical Assistance
Mr. Edgardo Sobenes

IDOT Supportive Services Office

310 S. Michigan Ave., Suite 1605
Chicago, IL 60604

Phone: (312) 793-5668

Technology Assistance (District 1)
Bronner Group LLC

Ms. Gila J. Bronner

120 North LaSalle, Suite 1300
Chicago, IL 60602

Phone: (312) 943-8680

Email: ralcarez@bronnergroup.com

Technology Assistance (District 2 — 9)
Sivart Consulting, Inc.

Mr. Norman W. Travis, Sr.

327 Missouri Avenue, Suite 622

East St. Louis, IL 62201

Phone: (618) 274-1019

Email: sivart@sivartconsulting.com
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For Southern lllinois (District 4 — 9)

Management, Technical Assistance
Wicks Construction Services, Inc.

5615 State Street
East St. Louis, IL 62203
Phone: (618) 394-0260

Email: wicksvcs@earthlink.net

Financial and Bonding Assistance (Statewide)

Development Services Group
Mr. George Dinges

401 East Adams Street
Springdfield, IL 62701

Phone: (217) 241-0336

3. Contractors may contact the following On-the-Job Training (OJT) and Equal Employment Opportunity (EEO) supportive services consultants

for assistance in meeting OJT and EEO goals.

lllinois Operating Engineers

Mr. Timothy D. Clark, Project Director

2803 Rochester Road
P. O. Box 3505
Springfield, IL 62708
(217) 523-3282

The following items on this letting are small projects designated to encourage the participation of small
businesses and or Disadvantaged Business Enterprises. For those projects that have less than 3,000 tons
of bituminous products, the ownership of a bituminous plant is not required in accordance with 44 lllinois
Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified
contractor who is rated with a Miscellaneous Bituminous Paving work rating, a Bituminous Aggregate
Mixtures work rating or a Bituminous Plant Mix work rating. The financial rating requirements are

unchanged.
Item Numbers are as follows:

24 52 60 44
22 23 33 34
76 7 1 8

72 58 95 97
108 101 100 99

Springfield Urban League

Mr. Irvin Jackson, Project Director
100 North 11th Street

P. O. Box 3865

Springfield, IL 62708

(217) 789-0833

SMALL PROJECTS LISTING

17 19
63 77
10 18
98 111
121 93
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20 30
66 67
74 47
78 103
107 120
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31
13
16
104
106

29
73
27
102
105

61 3
71 69
28 12
96 68
110
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PAVEMENT
15VB- 1- | FAU 3578
4, 5RS- 6 FAP 317
(30%- 1) N FAP 800
01- 00077- 00- FP FAS 2705
(0101, 010280202) RS- 12 FAP 332
00- 00043- 00- CH FAP 344
541HP- R FAU 3537
96- 00113- 00- WR FAU 1472
(49, 53) (W3, RS- 3) &2(W 1, RS- 2) FAP 708
(112&113) RS- 9 FAP 338
00- 00088- 00- RS MAIN ST. & FAI RVI EW AVE.
01- 00054- 00- RS FAS 813
(26-3) RS- 4 FAI 70
9, 10( RS) ; BSMART FY2002- 2 FAP 331
106RS- 5; 107RS- 4 FAP 514
10M 1 FAP 613
43M 3 FAP 301
(109, 110) RS- 2 FAS 1317
(2, 2A&119) RS- 9 FAP 330
98-00110- 11- WR FAU 1223
(113) RS- 1, Ta&l FAP 681
261R- 2 FAP 10
60-13-1 FAP 310
28RS- 2 FAP 333
(55) 1 FAS 1476
(111)Rs- 3 FAS 1769
(117- 4) RS- 3, 68- 2( RS- 4) FAS 1768
98- 00056- 00- RS FAS 642
(10R) RS- 5 FAP 669
120RS- 2 FAP 558
18RS- 10 FAS 2600
00- 00106- 00- FP FAS 706
93- 00190- 02- RP FAU 5773
28R FAP 668
82-3R-1 FAI 70
(101B) BR FAP 643
(76, 71, 68, 67, 65, 64) RS FAS 498
120RS- 2&121RS- 3 FAP 840
01- 00067- 06- AS FAU 5548
(1,1X) N FAP 726
D-9 CONT. MAINT. FY2003-9 FAP 331
2000- 029 FAU 2831
(114A) BR FAP 686
60- 9HB- 1HDF FAl 70
D-7 BRI DGE DECK REPAIR FY2003 FAP 823

BRI DGES
01- 00082- 00- BR FAU 7899
1111. 1B- 1 FAP 358
145B- R FAU 2857
430VB- R FAU 3562
(228) | FAP 315
00- 00154- 00- BR FAS 556
60- 14HB- 1 FAP 310
99- 06113- 00- BR TR 71
00- 00006- 00- BR FAS 928
97- 00249- 00- BR CH 23
D-8 MACARTHUR BRI DGE 2002 DM FAU 5212 ( CLOSED)
(105VBR) BDM RS- 5 FAU 6757
D4 BRI DGE REPAIR 2003- 1 FAP 317
01- 00070- 00- BR FAS 811

ELECTRI CAL

01- 00083- 00- LT DUNDEE ROAD
2001- 059TS FAP 348
28M FAP 324
1999- 062TS FAP 866
(112X) TS&TS- 1 FAP 673

DI ST 8 TS MODI FI CATI ONS 2003-7 FAP 586 & FAP 594

M SCELLANEQUS

DI ST 8 BRI DGE PAI NTI NG 2003- 1 FAl 70 & FAl 55
2002- 083l VARl OUS
0101PCC- PP FAU 2916

02- 00059- 00- SW VARl OUS

2002- 054l VARl OUS

D5 SCOUR M TI GATI ON 2001- 1 VARl OUS

2002- 075BP FAl 55 & FAl 80
02- 00048- 00- SW FAP 311
(27-1)1-1 FAl 57

WEED CONTROL SPRAYI NG 2003-1
Bl SHOP HI LL 2000-2
99- 00034- 00- RP

VARI QUS
STATE PARK ROADS
FAU 8801 & FAU 8818

D2 PATCHI NG 2003- 6 FAP 301
2002- 085 FAP 347
2002- 086l FAP 307
D1 APP PAINT PVT MRKG 2003- 16 VAR OUS
(122)T FAP 326
6- 2T FAU 9111
60- 10| FAP 310
D-3 BRI DGE PAI NTI NG 2003- 3 FAl 55

D3 CRACK & JO NT SEAL 2003-5 FAP 693
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IL 17
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CH 28
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US 150/ 24
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rrrrrrr

162 & IL 203

1-70 & 1-55

VARl QUS

STATE STREET

VARI QUS

VARI QUS

VARl QUS

1-55 & 1-80

US34/ OGDEN AVENUE
1 -57

VARI QUS

FAI RGROUND AVE. & JUNE STR

us 20
IL 38
IL 64
VARI QUS
1L 47

HORSESHCE LAKE RD (CH 35)

IL 255
1 -55
IL9
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101. McLean

35. (gl e- W nnebago
71. Peoria-Tazewel |
69. Peoria

70. Peoria

72. Pike

26. Saline

27. St. Cdair
28. St. Cdair
102. St ephenson
103. St ephenson
73. Various
104. Various
107. Vari ous
119. Vari ous
74. Various
75. Various
30. Various
31. Various
105. Vari ous
106. Vari ous
109. Vari ous
32. Various
110. Various
76. Various
33. WII

77. WII

34. WII

78. W nnebago
111. W nnebago

3A. Chanpai gn
4A. Cook
1A. LaSalle
5A. Peoria
15A. Madi son
16A. DeKal b
17A. WII
18A. WII
19A. Macon
20A. Macon
21A. Macon
22A. Macon
23A. DeKal b
24A. DeKal b

1LR Menard

16P. Peoria
17P. Peoria
18P. Tazewel |

VEED CONTROL SPRAYI NG 2003- 2 VAR OUS
(141, 201) SLOPE FAI LURE FAl 39
D4 174 TEMP SIGNING 2003 FAl 74
48LS FAP 64
D4 BUI LDI NG DEMD 2003- 2 FAP 318
123(J- 1) FAP 558
(3-2,8%1,4-2)1 FAP 331
28- 1HDF FAP 103
D-8 CRACK & JO NT SEAL 2003-3 VAR OUS
101-LS FAP 316
D2 CS 2003-11 VAR OUS
D-2 BRI DGE WASHI NG 2003- 1 VAR OUS
D-2 CS 2003- 10 VAR OUS
D-2 WEED CONTROL SPRAY 2003- 1 VAR OUS
D-3 ANNUAL PATCHI NG 2003- 1 VAR OUS
D-7 BRI DGE PAI NTI NG 2003- 1 VAR OUS
D-7 BRI DGE PAI NTI NG 2003- 2 VAR OUS
Dl PAV T MKG REMOV 2003- 13 VAR OUS
DI RAI SED REFL PVT MKR 2003- 14 VAR OUS
D2 MCHD NORTH VAR OUS
D2 MCHD SOUTH VAR OUS
D2-3 HT PVT MKG REP 2003- 04 VAR OUS
D8-9 H T PVT MKG REP 2003- 04 VAR OUS
VAR OUS FAl 39
VEED CONTROL SPRAYI NG 2003- 1 FAl 57
2002- 074BP FAl 80
2002- 084 VAR OUS
99-2- WS FAl 57
D2 CS 2003-9 FAl 90
D2 PATCHI NG 2003- 7 FAP 738
AERONAUTI CS
UOF | - WLLARD

LANSI NG MUNI Cl PAL

I LLINO S VALLEY REG ONAL
GREATER PEORI A REG ONAL
St. Louis Regional
DeKal b- Tayl or Muni ci pa
Lewi s University

Lewi s University
Decat ur

Decat ur

Decat ur

Decat ur

DeKal b- Tayl or Muni ci pa
DeKal b- Tayl or Muni ci pal

VARI QUS
1-39
1-74

us 24
IL 29
IL 100
IL 13
IL 15
VARI QUS
IL 26
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
VARI QUS
-39
I1-57
1-80
VARI QUS
|-57
1-90

IL 251

I LLI NO S DEPARTMENT OF NATURAL RESOURCES

RECLANATI ON OF LI NCOLN COAL COVPANY M NE GROUP

FOR REVI EW & | NSPECTI ON ONLY
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-2 -
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume VI Springfield, lllinois, January 31, 2003 No. 5a

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.state.il.us and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Jim Duncan
Chief Contract Official
Harry R. Hanley Building
Room 323
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
duncanj@nt.dot.state.il.us

NOTICE OF LETTING - March 7, 2003

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time March 7, 2003, at which time
the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code 650 and 44 lllinois Administrative
Code 660, and by the provisions of this invitation. Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.
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(@) CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number. A contract number appears after the Item
number. The contract number will also be shown on the contract documents for the
contract that the Item number represents. The summary description provided for the
proposed work, quantities and time for completion for each ltem are for information
only and are subject to the terms published in the contract documents for bidding.

(b) CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each ltem number
advertised in this invitation may be examined at the above address of the Chief
Contract Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

District District Engineer Address
1 J. P. Kos 201 West Center Court, Schaumburg, IL 60196-1196
2 G. Mounts 819 Depot Avenue, Dixon, IL 61021
3 D. O'Keefe 700 East Norris Drive, Ottawa, IL 61350
4 J. E. Crowe 401 Main Street, Peoria, IL 61602-1111
5 D. Clark Route 133 West, Paris, IL 61944
6 C. Reed 126 East Ash Street, Springfield, IL 62704-4766
7 S. E. Grabski State Highway Building, Effingham, IL 62401
8 V. Modeer 1102 Eastport Plaza Dr., Collinsville, IL 62234
9 T. Zerrusen State Highway Building, P.O. Box 100, Carbondale,

IL 62901-0100

Contract documents for bidding will not be loaned to prospective bidders. They may
be purchased at the above address of the Chief Contract Official. A form for
purchases is included in the Transportation Bulletin, and is entitled “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124). A charge
of $15 will be made for each contract item requested. Payment shall be made by
check, bank draft, or money order payable to the order of Treasurer, State of lllinois.
Currency will not be accepted. No refunds will be made for contract documents
returned or not bid.

(c) PREQUALIFICATION. Any contractor desiring to bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code 650, prior to being granted Authorization to Bid. Prequalification may be waived
for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, lllinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
February 14, 2003. A Contractor will not be prequalified for this letting unless the
statement is received before the time and day established.
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(d) AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time March 4, 2003. No Authorization to Bid will be
issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time March 4, 2003, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE
124).

(e) AFFIDAVIT OF AVAILABILITY. With each request for Authorization to Bid,
prospective bidders shall submit a sworn statement, showing all uncompleted
contracts awarded to them and all low bids pending award for all public and private
work using the format shown in the Affidavit of Availability Form attached to this
bulletin. The sworn statement relative to contracts and pending awards must be in
complete detail, and must be properly signed and acknowledged. Facsimiles of the
sworn statement will be accepted for analysis, but Authorization to Bid will be issued
only upon receipt of a signed and properly completed original statement. Any
omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department promptly of any low bids pending
award or contracts awarded which might occur between the date of submission of the
sworn statement and the date of letting. A form to report this information is included
in the Transportation Bulletin, and is entitled “Affidavit of Availability” (BC 57).

(f) JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding
Joint Ventures. The Special Notice explains the procedures for approval to bid as a
joint venture. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time
February 28, 2003. The required joint venture forms are included in the
Transportation Bulletin, and entitled “Request for Proposal Forms and Plans &
Request for Authorization to Bid” (BDE 124), “Affidavit of Availability” (BC 57) and
Certificate of Joint Venture” (BC 2267). The original BC 2267 must be submitted.

(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Linda M. Wheeler, Acting Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS
March 7, 2003 Bid Opening
There are five important dates that bidders must be aware of when planning to bid on projects advertised

by the Illinois Department of Transportation. Those dates for the | March 7, 2003 | Letting are as
indicated below:

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings.

The prequalification cut-off date is 4:30 p.m. prevailing time | Feburary 14, 2003 |
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit
the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to
the letting date. The required joint venture forms are the “Request for Proposal Forms and Plans &
Request for Authorization to Bid” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the
ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time | February 28, 2003 |

REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to letting date. The Authorization to Bid request cut-off date is

4:30 p.m. prevailing time | March 4, 2003 |

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00
a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen
Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders
submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization
plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plansis | March 18, 2003 |
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REVIEW AND INSPECTION ONLY

Items 4P, 6P and 12P have been removed from Review and Inspection Only.
They will be advertised on a future letting. Please retain your plans and
specifications until such time as they are placed on a letting and any changes
(Addenda) will be mailed as they occur.

To view jobs on March 7, 2003 Letting click here
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Letting Item Descriptions

Paving
Bridge
Electrical
Miscellaneous
Division of Aeronautics
Department of Natural Resources

[tem 15P
ltem 16P

ltem 17P
ltem 18P
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BRIDGE SECTION

Iltem 15P was previously advertised as a Review and Inspection project only. Bids are now being accepted on these
items for the March 7, 2003 Letting.

15P. Contract No. 76527 Madison County District 8
Section 60-14HB-1
FAP Route 310 (IL 255) Project ACNHF-310(79)

The reconstruction of Wood Station Road on new vertical and horizontal alignments and the construction of a two span, 2
@ 27.7 m continuous composite concrete and steel web plate girder structure on vaulted abutments to carry Wood
Station Road over proposed IL Route 255 located northeast of Alton; includes 2,196 stud shear connectors; 8 traffic
barrier terminals; 92 units tree removal; 18,601 cu m earth excavation; 70,405 cu m furnish excavation; 867 sq m riprap;
8,068 sq m aggregate base course; 221 m tons aggregate surface course; 19 m tons bituminous material (cover and seal
coats); 95 m tons cover coat aggregate; 47 m tons seal coat aggregate; 306 m tons leveling binder, SUPERPAVE, N 50;
364 m tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 214 sq m bridge approach pavement; 509 cu
m structure excavation; 369 cu m concrete structures; 259 cu m concrete superstructure; 95,820 kg structural steel;
29,930 kg reinforcement bars; 51,710 kg epoxy coated reinforcement bars; 315 m steel piles HP 250 x 62; 725 m steel
piles HP 310 x 79; 176 cu m concrete box culverts; 130 m steel plate beam guardrail; 6,422 sq m bituminous removal
(miscellaneous); mobilization; traffic control and protection. (Completion Date: 150 Working Days) (Job No. C-98-165-01)
(8-83960-0000) (SUPERPAVE) (10.50% DBE)
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PAVING SECTION

REVIEW AND INSPECTION ONLY

Items 16P, 17P and 18P are NOT included in the March 7, 2003 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are not for bidding purposes at this time.

Plans and Specification. Plans and specifications for these jobs are expected to be available by March 3, 2003. The
cost of the plans and specifications will not be billed until such time as these jobs are placed on a letting. Please retain
your plans and specifications until such time as they are placed on a letting and any changes (Addenda) will be mailed as

they occur.

16P. Contract No. 68193 Peoria County District 4
Section (72-7,8)R
FAI Route 74 (I-74) Project ACIM-ACBRI-74-4(223)90

Reconstruction of the arterial roadway system on Sterling Avenue, thru University Street including widening on Interstate
74 from University Avenue to 0.4 km west of the Union Pacific Railroad and the removal and the reconstruction of the
Gale, University, Broadway, Sheridan and Ellis structures over I-74 in Peoria; includes 56,366 cu m earth and furnished
excavation; 34,659 sq m pavement and shoulder removal; 61,007 m tons subbase granular material; 15,102 m tons
aggregate base course; 5,697 sq m concrete base course; 27,379 m tons bituminous base course; 8,856 m curb and
gutter; 2,366 sq m bridge approach pavement; 62,747 sq m concrete pavement (jointed); 4,223 m storm sewers; 9,685 m
tons bituminous concrete binder and surface course, Mix D; 16,416 cu m structure excavation; removal of 7 structures;
12,233 m pilings; 8,899 cu m concrete; 913,478 Ibs reinforcement bars; 10 ha seeding; mobilization; traffic control and
protection. (Completion Date: November 19, 2004) (Job No. C-94-002-02) (4-00042-0000) (SUPERPAVE PROJECT)
(16.00% DBE)
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REVIEW AND INSPECTION ONLY

Items 16P, 17P and 18P are NOT included in the March 7, 2003 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are not for bidding purposes at this time.

Plans and Specification. Plans and specifications for these jobs are expected to be available by March 3, 2003. The
cost of the plans and specifications will not be billed until such time as these jobs are placed on a letting. Please retain
your plans and specifications until such time as they are placed on a letting and any changes (Addenda) will be mailed as

they occur.

17P. Contract No. 68194 Peoria County District 4
Section (72-8)R-1,72(9,9-1)R
FAI Route 74 (I-74) Project ACIM-74-4(225)92

Reconstruction of the arterial roadways system in the downtown area of Peoria between Armstrong Avenue and Adams
Street, including the construction of the Armstrong Avenue interchange from Ellis Street on Interstate 74 east to Columbia
Terrace in Peoria; includes 19,216 sq m surface removal; 2,327 cu m structural removal; 72,867 cu m earthwork; 231
drainage structures; 4,592 m storm sewers and water main; 35,724 m tons aggregate bases and backfill; 1,318 sq m
patching; 44,613 sq m concrete pavement; 4,906 m tons bituminous concrete paving; 6,740 m concrete curb and gutter;
3,198 cu m concrete retaining walls; 246 cu m concrete; 5,475 cu m drilling and setting soldier piles; 3,889 sq m form liner
surface treatment; 848 sq m mechanical earthwall; 61,961 m pavement marking line; mobilization; traffic control and
protection. (Completion Date: November 19, 2004) (Job No. C-94-003-02) (4-00043-0000,-0100,-0200) (14.00% DBE)
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REVIEW AND INSPECTION ONLY

Items 16P, 17P and 18P are NOT included in the March 7, 2003 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are not for bidding purposes at this time.

Plans and Specification. Plans and specifications for these jobs are expected to be available by March 3, 2003. The
cost of the plans and specifications will not be billed until such time as these jobs are placed on a letting. Please retain
your plans and specifications until such time as they are placed on a letting and any changes (Addenda) will be mailed as

they occur.

18P. Contract No. 68195 Tazewell County District 4
Section 90((11)R,(14-1)R-2);90-11HB-7
FAI Route 74 (I-74) Project ACIM-ACBHI-74-4(226)94

Reconstruction of the Eastbound and Westbound lanes of I-74 and ramps, structures, earthwork, lighting, signing and
retaining walls located at the |-74/Riverfront Drive Interchange in East Peoria, immediately southeast of the Murray Baker
Bridge; includes 2,509 units tree removal; 202,607 cu m earth excavation; 78,525 cu m furnished excavation; 117,003 sq
m topsoil; 20,872 sq m erosion control blanket; 104 inlets; 1,286 m pipe culverts; 1,570 m storm sewers; 31,679 sq m
pavement removal; 18,357 m tons bituminous concrete surface and binder course, Mix D; 38,363 sq m concrete
pavement; 1,757 m curb and gutter; 84 m overhead sign structure; 10 cofferdams; 23,970 stud shear connectors; 4,875
cu m concrete; 8,798 sq m bridge deck grooving; 568,175 kg reinforcement bars; 10,051 m driving piles; 2,386,588 kg
structural steel erection; 35,734 m vertical plastic drainage wicks; 7,139 cu m open graded drainage blanket; 1,296 sq m
earth retaining wall; 15 signal heads; 2,111 m conduit; mobilization; traffic control and protection. (Completion Date:
October 01, 2005 Plus 20 Working Days) (Job No. C-94-004-02) (4-00044-0000, 0100,4-00045-0000,4-00022-0500)
(SUPERPAVE) (18.00% DBE)
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PAVEMENT SECTION

Contract No. 72753 Adams County District 6

Section 4,5RS-6

FAP Route 317 (US 24)

2 miles of pavement patching, 25 ft width bituminous concrete resurfacing and 3 ft width aggregate shoulders on U.S.
Route 24 between Clayton and IL Route 94; includes 61 tons incidental bituminous surfacing; 29,333 sq yds bituminous
surface removal; 545 sq yds pavement patching; 495 tons aggregate shoulders; 29,353 ft paint pavement marking line;
133 raised reflective pavement markers; 2,464 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50;
mobilization; traffic control and protection. (25 Working Days) (Job No. C-96-008-03) (0-00843-6009) (SUPERPAVE)
(0.00% DBE)

Contract No. 62422 Cook County District 1

Section (0101,0102&0202)RS-12

FAP Route 332 (IL 394)

3.64 miles of 24 ft. width milling and bituminous concrete surface on IL Route 394 from Thornton-Lansing Road to Joe Orr
Road in Lansing, Glenwood and Lynwood; includes 20 units grading and shaping shoulders; 10,258 sq yds topsoil; 891 ft
grading and shaping ditches; 2.0 acres seeding; 0.51 acre mulch; 185,397 sq yds milling; 1,461 sq yds patching; 2,820
tons aggregate shoulders; 727 sq yds bituminous shoulders; 1,862 ft steel plate beam guardrail; 86,888 ft thermoplastic
pavement marking; 28,272 ft epoxy pavement marking; 31,537 tons material transfer device; 66,969 ft shoulder rumble
strip; 31,537 tons Stone Matrix Asphalt binder and surface course; 7,116 tons bituminous concrete binder and surface
course, SUPERPAVE, Mix D; 1,494 tons polymerized bituminous concrete binder and surface course, Mix E;
mobilization; traffic control and protection. (Completion Date: August 28, 2003 Plus 10 Working Days) (Job No C-91-135-
02) (1-76718-0000) (SUPERPAVE) (10.00% DBE)

Contract No. 62294 DuPage County District 1

Section (112&113)RS-9

FAP Route 338 (IL 59)

1.42 miles of 2 @ 36 ft and variable width milling and bituminous concrete surface on IL Route 59 from Glacier Park to
McCoy Drive in Aurora and Naperville; includes 62,221 sq yds milling; 1,799 sq yds patching; 14,043 ft thermoplastic
pavement marking; 4,038 ft detector loop replacement; 8,574 tons polymerized bituminous concrete binder and surface
course, SUPERPAVE, Mix E, N9O; traffic control and protection; mobilization. (Completion Date: July 18, 2003 Plus 05
Working Days) (Job No. C-91-382-01) (1-76273-0000, 1-76274-0000) (SUPERPAVE) (0.00% DBE)

Contract No. 94906 Fayette County District 7

Section (26-3)RS-4

FAI Route 70 (I-70)  Project IM-70-2(224)67

3.21 miles of pavement patching, bituminous surface removal, 2 @ 24 ft width bituminous concrete resurfacing, 6 ft and
10 ft width bituminous shoulders and 2 ft width aggregate shoulders on FAI Route 70 east of Vandalia beginning at the
Kaskaskia River bridge and extending to the east to 1 mile west of U.S. Route 40; includes 427 sq yds continuously
reinforced PCC pavement patches; 118,020 sq yds bituminous surface removal; 1,194 sq yds bituminous shoulder
removal; 1,504 tons aggregate shoulders; 5,244 tons bituminous shoulders, SUPERPAVE; 70,848 ft pipe underdrains;
12,062 ft steel plate beam guardrail; 40 traffic barrier terminals; 12,353 ft guardrail removal; 6,481 ft single strand cable
road guard; 67,490 ft epoxy pavement marking line; 848 raised reflective pavement markers; 20,719 tons material
transfer device; 7,559 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix D N105; 13,160 tons
polymerized bituminous concrete binder course, SUPERPAVE, IL-19.0, N105; 68,944 ft shoulder removal and
replacement; mobilization; traffic control and protection. (80 Working Days) (Job No. C-97-068-02) (7-78070-0000)
(SUPERPAVE) (6.00% DBE)

Contract No. 72417 Hancock County District 6

Section 106RS-5;107RS-4

FAP Route 514 (IL 94) Project F-514(9)

On lllinois Route 94 beginning at the intersection with Powellton Road and extending south 4.02 miles to just northeast of
Ferris, the project will consist of pavement patching, bituminous surface removal, 34.5 ft and variable width bituminous
concrete resurfacing and 3 ft width aggregate wedge shoulders; includes 4,822 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N50; 2,430 tons leveling binder, SUPERPAVE N50; 55 tons incidental bituminous surfacing; 57,812
sq yds bituminous surface removal; 1,129 sq yds pavement patching; 1,549 tons aggregate shoulders; 53,075 ft paint
pavement marking line; 72 ft preformed plastic pavement marking line; 265 raised reflective pavement markers;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-96-514-04) (6-70510-0000) (SUPERPAVE)
(6.00% DBE)
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Contract No. 62226 McHenry County District 1

Section 28RS-2

FAP Route 333 (IL 120)

2.14 miles of 24 ft width milling and bituminous concrete surface on IL Route 120 from U.S. Route 14 to Throop St in
Woodstock; includes 20 cu yds earth excavation; 297 ft grading and shaping ditches; 0.09 acre seeding; 212 sq yds stone
riprap; 2,000 sq yds patching; 270 tons aggregate shoulders; 4.4 cu yds concrete removal; 31,074 sq yds milling; 4,029
tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N70; 10,788 ft thermoplastic pavement
marking; traffic control and protection; mobilization. (30 Working Days) (Job No. C-91-238-01) (1-75374-0000)
(SUPERPAVE) (8.00% DBE)

Contract No. 72752 Montgomery County District 6

Section (117-4)RS-3,68-2(RS-4)

FAS Route 1768 (I-55 EAST FRONTAGE ROAD)

2 miles of pavement patching, 24 ft and variable width bituminous concrete resurfacing and 3 ft width aggregate
shoulders on the FAI Route 55 East Frontage Road between Litchfield and IL Route 108; includes 55 tons incidental
bituminous surfacing; 868 sq yds pavement patching; 490 tons aggregate shoulders; 29,795 ft paint pavement marking
line; 2,376 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 1,310 tons leveling binder,
SUPERPAVE N 50; mobilization; traffic control and protection. (25 Working Days) (Job No. C-96-007-03) (0-00843-6008)
(SUPERPAVE) (4.00% DBE)

Contract No. 72756 Montgomery County District 6

Section (111)RS-3

FAS Route 1769 (I-55 WEST FRONTAGE ROAD)

2 miles of pavement patching, 24 ft width bituminous concrete binder and surface courses and 6 ft width aggregate
shoulders on the FAI Route 55 West Frontage Road north of Farmersville; includes 45 tons incidental bituminous
surfacing; 150 sq yds pavement patching; 3,645 tons aggregate shoulders; 23,954 ft paint pavement marking line; 2,393
tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 7,605 tons bituminous concrete binder course,
SUPERPAVE, IL-19.0, N50; 8 tons aggregate surface course; mobilization; traffic control and protection. (25 Working
Days) (Job No. C-96-011-03) (0-00843-6013) (SUPERPAVE) (0.00% DBE)

Contract No. 72146 Pike County District 6

Section 120RS-2

FAP Route 558 (IL 100) Project F-558(7)

5.96 miles of pavement patching, bituminous surface removal, 25.75 ft and variable width bituminous concrete
resurfacing, 5 ft and 3 ft width bituminous shoulders, 3 ft width aggregate shoulders, guardrail removal and guardrail
installation on lllinois Route 100 between Milton and Pearl; includes 532 cu yds furnished excavation; 249 tons riprap; 581
sq yds preparation of base; 205 tons incidental bituminous surfacing; 92,878 sq yds bituminous surface removal; 3,186 sq
yds paved shoulder removal; 2,250 sq yds pavement patching; 1,260 tons aggregate shoulders; 1,912 sq yds bituminous
shoulders, SUPERPAVE; 5,735 ft combination concrete curb and gutter; 9,513 ft steel plate beam guardrail; 106 traffic
barrier terminals; 9,338 ft guardrail removal; 8,398 ft remove and re-erect rail elements of existing guardrail; 98,673 ft
paint pavement marking line; 395 raised reflective pavement markers; 7,327 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N50; 3,310 tons leveling binder, SUPERPAVE, N50; mobilization; traffic control and protection.
(Completion Date: November 30, 2003) (Job No. C96-515-01) (6-66850-0100) (SUPERPAVE) (8.00% DBE)

Contract No. 72761 Pike County District 6

Section 18RS-10

FAS Route 2600 (IL 106)

2.40 miles of pavement patching, bituminous surface removal, 25 ft and variable width bituminous concrete resurfacing
and 3 ft width aggregate shoulders on IL Route 106 west of Pittsfield beginning near U.S. Route 54 and extending
northwest; includes 87 tons incidental bituminous surfacing; 31,307 sq yds bituminous surface removal; 290 sq yds
pavement patching; 723 tons aggregate shoulders; 250 ft steel plate beam guardrail; 18 traffic barrier terminals; 650 ft
guardrail removal; 40,370 ft paint pavement marking line; 160 raised reflective pavement markers; 2,617 tons bituminous
concrete surface course, SUPERPAVE, Mix C, N 50; mobilization; traffic control and protection. (25 Working Days) (Job
No. C-96-547-03) (0-00843-6003) (SUPERPAVE) (4.00% DBE)
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Contract No. 98778 Williamson County District 9

Section (1,1X)N

FAP Route 726  (IL 148) Project HS-726(51)

West of Marion at the intersection of lllinois Route 148 and Old lllinois Route 13/West Main Street the southbound left turn
lane will be reconstructed and a northbound left turn lane will be added to lllinois Route 148. On West Main Street a left
turn lane and a right turn late will be added and new traffic signals will be installed a the intersection; includes 2,718 cu
yds earth excavation; 740 tons subbase granular material; 1,659 sq yds bituminous base course; 529 tons aggregate
surface course; 2,952 sq yds jointed PCC pavement; 6,653 sq yds bituminous surface removal; 3,269 sq yds pavement
removal; 665 ft combination curb and gutter removal; 3,582 sq ft median removal; 578 sq yd paved shoulder removal; 176
sq yd jointed PCC pavement patches; 4,119 ft strip reflective crack control treatment; 1,000 sq yds aggregate shoulders;
1,913 sq yds bituminous shoulders, SUPERPAVE; 387 ft combination concrete curb and gutter; 16,151 ft polyurea
pavement marking line; 1 service installation; 1,373 ft conduit in trench; 4 sodium vapor luminaires; 1 lighting controller-
photocell relay; 1 full-actuated controller and cabinet; 7,808 ft electric cable in conduit; 1 painted steel traffic signal post; 2
steel mast arm assemblies and poles; 2 steel combination mast arm assemblies and poles; 63 ft concrete foundations; 14
inductive loop detectors; 973 ft detector loop; 1 radio transceiver; 577 tons polymerized bituminous concrete surface
course, SUPERPAVE, Mix D, N105; 689 tons polymerized leveling binder, SUPERPAVE, N105; 11 signal heads; traffic
control and protection; mobilization. (Completion Date: August 29, 2003 Plus 08 Working Days) (Job No. C-99-066-02) (9-
02200-1300) (SUPERPAVE) (8.00% DBE)

Contract No. 98757 Williamson County District 9

Section D-9 CONT. MAINT. FY2003-9

FAP Route 331 (IL 13)

On IL Route 13 in Marion at the intersection with North Carbon Street, the work will consist of pavement removal, a
granular subbase, PCC pavement, a bituminous inlay, detector loops and the modification of an existing controller
cabinet. Also, included is work on eastbound IL Route 13 between Russell Street and Bentley Street and on westbound IL
Route 13 between Russell Street and the EN Baker entrance consisting of the removal of the existing aggregate shoulder
and the replacement with a bituminous shoulder; includes 176 tons polymerized bituminous concrete surface course,
SUPERPAVE, Mix E, N 105; 25 units excavating and grading existing shoulder; 602 cu yds removal and disposal of
unsuitable material; 800 tons subbase granular material; 3,514 sq yds jointed PCC pavement; 2,096 sq yds bituminous
surface removal; 3,514 sq yds pavement removal; 2,711 sq yds bituminous shoulders; 3,740 ft polyurea pavement
marking line; 312 ft electric cable in conduit; 1 modify existing controller; 999 ft detector loop; mobilization; traffic control
and protection. (Completion Date: July 31, 2003) (Job No. C-99-073-02) (0-00843-9003, 9007) (SUPERPAVE) (0.00%
DBE)

Contract No. 62535 Cook County District 1

Section 15VB-1-I

FAU Route 3578 (IL 7)

Deck beam support system for the existing structure carrying IL Route 7/Southwest Highway over B & OCT Railroad,
Melvina Ditch and Stony Creek in Chicago Ridge; includes 75,720 Ibs structural steel; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-91-339-02) (0-01011-0000) (0.00% DBE)

Contract No. 62092 Cook County District 1

Section 541HP-R

FAU Route 3537 (US 20 (LAKE STREET)) Project HS-BHM-3537(3)

Removal and replacement of the superstructure of the bridge carrying U.S. Route 20-Lake St. over IL Route 64 (North
Ave), reconstruction of the intersection of U.S. Route 20 and Railroad Ave., retaining wall construction, lighting and traffic
signal installation all located in Northlake, Addison, Leyden, York and Proviso; includes 6 shade trees; 10 shrubs; 3
evergreens; 845 cu yds earth excavation; 232 cu yds removal and disposal of unsuitable material; 40 cu yds porous
granular embankment; 15 cu yds trench backfill; 380 cu yds porous granular backfill; 1,038 sq yds topsoil; 0.1 acre
seeding; 942 sq yds sodding; 2,765 sq yds subbase granular material; 1,315 sq yds concrete base course; 1,626 tons
polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E, N90; 925 sq yds concrete pavement;
158 sq yds bridge approach pavement; 709 sq ft concrete sidewalk; 10,373 sq yds milling; 395 sq yds pavement removal;
150 sq yds patching; 398 sq yds bituminous shoulders, SUPERPAVE; 293 cu yds concrete removal; 250 cu yds structure
excavation; 745 cu yds concrete; 871 sq yds bridge deck grooving; 2,500 sq ft formed concrete repair; erecting 558,490
Ibs structural steel; 6,116 stud shear connectors; 1,230 sq ft untreated timber logging; 580 ft soldier piles; 123,930 Ibs
epoxy coated reinforcement bars; 595 sq ft bridge seat sealer; 2,278 ft concrete curb and gutter; 588 ft steel plate beam
guardrail; 84.5 sq ft sign panel; 1,934 ft thermoplastic pavement marking; 3,801 ft preformed plastic pavement marking;
1,880 ft conduit in trench; 872 ft conduit pushed; 4,655 ft trench and backfill; 22 luminaries; 10 aluminum light poles;
controller; 10,608 ft electric cable; 7 steel mast arm assemblies and poles; 333 cu yds braced excavation; 10,373 sq yds
cold milling; 2,410 cu ft drilling and setting soldier piles; 2,200 ft fiber optic cable; 1,500 sq yds protective shield; drainage
system; traffic control and protection; mobilization. (Completion Date: October 31, 2003 Plus 05 Working Days) (Job No.
C-91-532-00) (1-74682-0100,1-71597-0000) (SUPERPAVE) (13.00% DBE)
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Contract No. 98609 Jackson County District 9

Section (114A)BR

FAP Route 686 (IL4) Project BRF-686(8)

The removal of the existing 3 span reinforced concrete T-beam bridge carrying lllinois Route 4 over Rattlesnake Creek
located southwest of Vergennes and the replacement with a 3 span, 2@48'-6" and 1@49'-0" continuos composite
concrete and steel beam bridge with a 27.16 width roadway; includes 62 shade trees; 230 tons bituminous concrete
surface course, SUPERPAVE, Mix C, N90; 1,570 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N9O; 8
temporary traffic barrier terminals; 646 units tree removal; 3,338 cu yds earth excavation; 595 cu yds channel excavation;
1,719 cu yds borrow excavation; 92 cu yds porous granular embankment; 357 sq yds riprap; 1,126 tons subbase granular
material; 108 tons aggregate base course; 678 tons bituminous mixture complete; 232 sq yds bridge approach pavement;
1,393 sq yds pavement removal; 361 tons bituminous shoulders, SUPERPAVE; 1 removal of existing structure; 433 cu
yds structure excavation; 95 cu yds concrete structures; 170 cu yds concrete superstructure; 82,350 Ibs structural steel;
2,664 stud shear connectors; 50,210 lbs epoxy coated reinforcement bars; 1,566 ft steel piles HP 12 x 53; 1 temporary
bridge complete; 413 ft steel plate beam guardrail; 10 traffic barrier terminals; 327 ft guardrail removal; 163 ft temporary
steel plate beam guardrail; 4,131 ft paint pavement marking line; 471 sq yds aggregate shoulders; mobilization; traffic
control and protection. (110 Working Days) (Job No. C-99-037-02) (9-97880-0100) (SUPERPAVE) (10.00% DBE)

Contract No. 76620 Madison County District 8

Section 60-9HB-1HDF

FAI Route 70 (1-55/70)

50 feet of bridge repair on the eastbound FAI Route 55/70 bridge over Wilson Avenue south of Maryville consisting of
beam replacement and superstructure removal and replacement; includes 12 cu yds concrete removal; 4,840 Ibs
structural steel; 12 cu yds concrete superstructure; 225 stud shear connectors; 4,350 Ibs structural steel removal; 3,130
Ibs epoxy coated reinforcement bars; 50 ft paint pavement marking line; mobilization; traffic control and protection. (15
Working Days) (Job No. C-98-002-03) (MCHD) (0.00% DBE)

Contract No. 88802 Stark County District 4

Section (101B)BR

FAP Route 643 (IL 17) Project F-643(81)

Removal and replacement of the structure carrying lllinois Route 17 over Camp Run Creek Tributary located 3.8 miles
east of Wyoming; includes 970 cu yds earth excavation; 1,867 sq yds top soil; 505 tons stone riprap; 193 sq yds subbase
granular material; 179 sq yds concrete base course; 65 tons aggregate surface course; 173 sq yds bituminous surface
removal-butt joint; 774 sq yds bituminous surface removal; 116 sq yds pavement removal; 1,168 ft paint pavement
marking line; 153 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; mobilization; traffic control
and protection. (35 Working Days) (Job No. C-94-128-96) (4-20235-0100) (SUPERPAVE) (9.00% DBE)

Contract No. 94914 Wayne County District 7

Section D-7 BRIDGE DECK REPAIR FY2003

FAP Route 823 (IL 15)

The removal of the existing bituminous wearing surfaces and waterproofing membrane systems, partial and full depth
deck patching, keyway repair, formed concrete repairs, new expansion joints, concrete wearing surfaces and new
guardrail at 4 structures on IL Route 15 at the following locations east of Fairfield: (1) over Pond Creek 1.5 miles east of
Fairfield (2) over an unnamed stream 4 miles west of the Edwards County Line (3) over Whiteoak Overflow 1.5 miles west
of the Edwards County Line and (4) over an unnamed stream 0.9 mile west of the Edwards County Line; includes 850 sq
yds PCC base course widening; 146 sq yds bituminous surface removal; 260 sq yds bituminous concrete removal (deck);
880 sq yds paved shoulder removal; 35 tons aggregate shoulders; 7.2 cu yds concrete removal; 164 ft preformed joint
seal; 7.8 cu yds concrete superstructure; 12 elastomeric bearing assemblies; 1,097 sq yds concrete wearing surface; 49
sq ft formed concrete repair; 6,337 Ibs structural steel; 12 jack and remove existing bearings; 14,645 Ibs epoxy coated
reinforcement bars; 378 ft steel bridge rail; 480 ft concrete curb; 2,200 ft steel plate beam guardrail; 32 traffic barrier
terminals; 1,913 ft guardrail removal; 14 raised reflective pavement markers; 238 sq yds concrete bridge deck
scarification; 140 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 62 tons bituminous concrete
surface course, SUPERPAVE, Mix D, N 50; 72 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70;
1,097 sq yds bituminous concrete surface removal complete; 238 sq yds bridge deck microsilica concrete overlay; 164
bearing pad adjustments; 49 sq yds deck slab repair; 1,589 ft keyway repair; mobilization; traffic control and protection.
(90 Working Days) (Job No. C-97-078-02) (7-80750-0000, 7-80610-0000, 7-80600-0000 & 7-80590-0000) (SUPERPAVE)
(3.00% DBE) SEE MORE PAVING

ELECTRICAL SECTION

Contract No. 62209 Cook County District 1

Section 2001-059TS

FAP Route 348 (IL 43) Project CMF-348(21)

Traffic signal modernization on IL Route 43 from 32nd St. to 34th St. in Riverside; includes 355 ft conduit in trench; 287 ft
conduit pushed; 355 ft trench and backfill; 2 controllers; 7,079 ft electric cable; 337 ft detector loop; 1,284 ft fiber optic
cable; 36 signal heads; traffic control and protection; mobilization. (35 Working Days) (Job No. C-91-215-01) (1-76966-
0000) (0.00% DBE)
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Contract No. 76643 Madison-St. Clair Counties District 8

Section DIST 8 TS MODIFICATIONS 2003-7

FAP Route 586 & FAP 594(IL 162 & IL 203) Project HS-000S(389)

Modernization of traffic signals by installing LED signal heads at the following intersections:(1) lllinois Route 162 and
lllinois Route 203 (Nameoki Road) at Granite City (2) lllinois Route 203 and 20th Street at Granite City (3) lllinois Route
162 at Mockingbird Lane and CH 35 (Horseshoe Lake Road) at Granite City (4) lllinois Route 203 and Ohio
Avenue/Landfill/Raceway at Madison and (5) lllinois Route 203 at Big Bend Road/Eagle Park Road at Madison; includes
34 traffic signal backplates; 5 remove existing traffic signal equipment; 57 signal heads; 2 pedestrian signal heads;
mobilization; traffic control and protection. (25 Working Days) (Job No. C-98-023-03) (8-00036-5000) (0.00% DBE)

SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 62453 Cook County District 1

Section 0101PCC-PP

FAU Route 2916 (STATE STREET)

Concrete pavement patching on State Street from south of Sauk Trail to north of Steger Road in South Chicago Heights
and Steger; includes 61 units grading and shaping shoulders; 1,179 sq yds concrete patching; 8,777 ft saw cuts; 145 tons
aggregate shoulders; 6,815 ft paint pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job
No. C-91-175-02) (0-00843-1011) (0.00% DBE)

Contract No. 62462 Cook County District 1

Section 2002-054|

Various Routes  (VARIOUS)

Bridge parapet repair and fence repair for bridges at various locations; includes 24.3 cu yds concrete removal; 28.3 cu
yds concrete; 2,010 Ibs epoxy coated reinforcement bars; 90 ft remove and re-erect existing railing; 40 ft pipe handrail;
128 ft chain link fence; 500 ft aerial cable; 96 mechanical splice; 1 remove and re-erect light pole; 0.5 cal mo maintenance
of lighting system; mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-184-02) (0-00843-1042)
(10.00% DBE)

Contract No. 62482 DuPage-Will Counties District 1

Section 2002-075BP

FAI Route 55 & FAI 80 (1-55 & 1-80)

Bridge painting at 1 location on FAI Route 55 and 3 locations on FAI Route 80 in DuPage and Will Counties; includes
cleaning and painting 4 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic
control and protection. (50 Working Days) (Job No. C-91-222-02) (0-01003-1000) (10.00% DBE)

Contract No. 76630 Madison County District 8

Section 60-10I

FAP Route 310 (IL 255) Project NHF-310(80)

The work will consist of planting and caring for 20,900 seedlings as part of the tree mitigation on 49 acres along the west
side of lllinois Route 255 between the Wagon Wheel Road and the Cahokia Diversion Channel and east of the Union
Pacific Railroad at Roxana; includes 20,900 seedlings; mobilization. (15 Working Days) (Job No. C-98-010-03) (8-05100-
1001) (0.00% DBE)

Contract No. 76511 Madison County District 8

Section 6-2T

FAU Route 9111 (HORSESHOE LAKE RD (CH 35))

The removal of the three existing corrugated metal pipe culverts on Horseshoe Lake Road 0.30 mile west of IL Route 111
at Pontoon Beach and the replacement with a 10' X 8' precast concrete box culvert; includes 753 cu yds furnished
excavation; 690 tons riprap; 282 sq yds pavement removal; 244 sq yds bituminous shoulder removal; 49 sq yds
aggregate shoulders; 245 sq yds bituminous shoulders SUPERPAVE; 264 ft precast concrete box culvert; 275 ft steel
plate beam guardrail; 75 ft steel plate beam guardrail attached to structures; 4 traffic barrier terminals; 326 ft guardrail
removal; 440 ft paint pavement marking line; 282 sq yds bituminous base course, SUPERPAVE; 32 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N 70; mobilization; traffic control and protection. (20 Working Days) (Job
No. C-98-138-01) (8-00000-0010) (SUPERPAVE) (5.00% DBE)

Contract No. 98779 Saline County District 9

Section (3-2,8X-1,4-2)|

FAP Route 331 (IL 13)

Demolition of 26 state acquired buildings for the relocation of lllinois Route 13 through Harrisburg; includes 26 building
removals; removal of friable and non-friable asbestos; mobilization. (30 Working Days) (Job No. C-99-068-02) (9-97380-
0106) (SUPERPAVE) (0.00% DBE)
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Contract No. 76628 St. Clair County District 8

Section 28-1HDF

FAP Route 103 (IL 15)

The removal of the existing guardrail turn-down terminals in the median of the east leg of the intersection of IL Route 15
and the entrance to Our Lady of the Snow Shrine in Belleville and the replacement with a traffic barrier terminal; includes
2 tons incidental bituminous surfacing; 12 sq yds pavement removal; 84 ft curb removal; 104 sq ft concrete median
surface removal; 84 ft concrete curb; 18 ft steel plate beam guardrail; 1 traffic barrier terminal; 18 ft guardrail removal; 2
single rail terminal section removals; 80 ft paint pavement marking line; mobilization; traffic control and protection.
(Completion Date: May 31, 2003) (C-98-007-03) (MCHD) (0.00% DBE)

Contract No. 76631 St. Clair County District 8

Section D-8 CRACK & JOINT SEAL 2003-3

Various Routes (VARIOUS)

Crack routing and sealing at the following locations in St. Clair County: (1) 2.6 miles on Salem Place from lllinois Route
159 to OId U.S. Route 50 at Fairview Heights and O'Fallon (2) 0.40 mile on Boul Avenue from Morgan Street to lllinois
Route 159 at Swansea (3) 1 mile on lllinois Route 158 from lllinois Route 161 to lllinois Route 177 southeast of Shiloh (4)
1.15 miles on U.S. Route 50 from just west of Old U.S. Route 50 to just east of Old U.S. Route 50 at Summerfield (5) 4.5
miles on lllinois Route 161 from OlId lllinois Route 158 to east of lllinois Route 4 north of Mascoutah (6) 3.0 miles on Old
U.S. Route 50 from U.S. Route 50 to the Clinton County Line east of Summerfield (7) 1.65 miles on Foley Drive from
Millie Street to Main Street at Belleville and (8) 0.60 mile on Shiloh Valley Township Line Road northeast of Shiloh;
includes 235,402 ft crack routing (pavement); 77,247 lbs crack filling; 2,290 ft paint pavement marking line; mobilization;
traffic control and protection. (Completion Date: June 20, 2003) (Job No. C-98-011-03) (0-05013-8019,-8020,-8021,-
8022,-8023,-8024,-8025,-8026) (SUPERPAVE) (0.00% DBE)

Contract No. 44810 Lake County District 1

Section D1 APP PAINT PVT MRKG 2003-16

Various Routes (VARIOUS)

Applying assorted types and widths of paint pavement markings at various locations; includes 2,500 sq ft paint pavement
marking; 4,130,000 ft paint pavement marking; 2,000 sq ft paint pavement marking removal; traffic control and protection;
mobilization. (Completion Date: November 01, 2003) (Job No. C-60-019-03) (Formal Contract) (0.00% DBE)

Contract No. 44808 Various Counties District 1

Section D1 PAV'T MKG REMOV 2003-13

Various Routes (VARIOUS)

Removal of assorted types, widths and sizes of pavement markings at various locations; includes 265,000 sq ft pavement
marking removal; mobilization; traffic control and protection. (Completion Date: June 30, 2004) (Job No. C-60-016-03) (0-
00483-0000) (0.00% DBE)

Contract No. 44809 Various Counties District 1

Section D1 RAISED REFL PVT MKR 2003-14

Various Routes (VARIOUS)

Installing raised reflective pavement markers at various locations; includes 15,000 raised reflective pavement markers;
400 raised reflective pavement markers (bridge); traffic control and protection; mobilization. (Completion Date: November
01, 2003) (Job No. C-60-017-03) (0-00523-0000) (0.00% DBE)

Contract No. 44807 Various Counties District TR

Section D8-9 H-T PVT MKG REP 2003-04

Various Routes (VARIOUS)

The repairing of various widths of thermoplastic preformed plastic, preformed thermoplastic, epoxy, hot spray
thermoplastic and polyurea pavement marking lines, letters and symbols and the removal of existing pavement markings
on various routes throughout Districts 8&9; includes 5,000 sq ft thermoplastic pavement marking letters & symbols;
99,500 ft thermoplastic pavement marking line; 266,100 ft hot spray thermoplastic pavement marking line; 200 sq ft
preformed plastic pavement marking letters & symbols; 2,030 ft preformed plastic pavement marking line; 1,800 sq ft
epoxy pavement marking letters & symbols; 173,860 ft epoxy pavement marking line; 370 sq ft preformed thermoplastic
pavement marking letters & symbols; 1,100 ft preformed thermoplastic pavement marking line; 114,000 ft polyurea
pavement marking line; 45,400 sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2004) (Job No.
C-60-015-03) (0-00483-0000) (SUPERPAVE) (0.00% DBE)

Contract No. 62486 Will County District 1

Section 2002-074BP

FAI Route 80 (1-80)

Cleaning and painting of bridges along FAI Route 80 at four locations from IL Route 53 to Richard Street in Joliet;
includes cleaning and painting 4 steel bridges; containment of lead paint cleaning residues; mobilization; traffic control
and protection. (50 Working Days) (Job No. C-91-226-02) (0-01003-1000) (10.00% DBE)
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Contract No. 62492 Will County District 1

Section 99-2-WS

FAI Route 57 (1-57)

Peotone Weigh Station repairs located 3.6 miles north of Peotone (I-57 NB) and 3.9 miles north of Peotone (I-57 SB);
includes 2 cal mos engineer's field office; furnishing and installing weigh-in-motion components; mobilization; traffic
control and protection. (20 Working Days) (Job No. C-91-244-02) (1-78000-0501, 1-78000-0601) (0.00% DBE)

Contract No. 64797 Ogle-Winnebago Counties District 2

Section (141,201)SLOPE FAILURE

FAI Route 39 (I-39)  Project IM-39-1(11)97

Reconstruction of the existing slopes in three areas, reestablishing existing ditch flow lines and maintenance of existing
drainage structures on Interstate 39 from the Lee/Ogle County line to 1.53 miles north of the Winnebago line; includes
432 units tree removal; 6,151 cu yds earth excavation; 106,314 cu yds borrow excavation; 93,833 ft grading and shaping
ditches; 75,902 sq yds erosion control blanket; 6,992 ft perimeter erosion control; 2,979 sq yds stone dumped riprap; 512
tons aggregate shoulders; 3,018 ft pipe culverts; 5,039 ft woven wire fence; 1,544 Ibs structure steel sign support; 84 ft
overhead sign structure; 595 ft conduit; 6,284 ft trench and backfill; 6,984 ft unit ducts; 19 luminaires; 17 light poles; 9,168
ft culverts to be cleaned; 571 sq yds stone lined ditch; traffic control and protection. (55 Working Days) (Job No. C-92-

056-03) (2-12420-0100) (4.00% DBE) SEE MORE MISCELLANEOUS
PAVEMENT SECTION
Contract No. 95353 Clay County District 7

Section 01-00077-00-FP

FAS Route 2705 (CH 4) Project SR-2705(101)

The proposed improvement consists of reconstructing the existing roadway with an 8" soil cement base course, from
Jasper County Line to FAS Route 799; includes 96,786 sq yds processing soil cement base course 8"; 54,587 100 wt
cement; (30 Working Days) (Job No. C-97-074-02) (7-10100-0000) (0.00% DBE)

Contract No. 83609 Cook County District 1

Section 00-00043-00-CH (ELK GROVE)

FAP Route 344 (BUSSE RD /LANDMEIER RD) Project M-8003(89)

Construction consist of widening and resurfacing, curb and gutter, medians, sidewalks, traffic signals, landscaping and
pavement markings at the intersection of IL Route 83 at Landmeier Rd in the Village of Elk Grove with a total project
length of 0.60 miles; includes 13,661 sq yds topsoil furnish and place; 13,659 sq yds sodding; 5,307 sq yds portland
cement concrete base course widening; 22 tons bituminous materials (prime coat); 55 tons aggregate (prime coat); 1,458
tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 2,694 tons bituminous binder course, SUPERPAVE,
Mix D, N70; 1,654 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E, N90; 4,707 tons
polymerized bituminous concrete binder course, SUPERPAVE, IL-19.0, N90O; 825 tons leveling binder (machine method),
SUPERPAVE N70; 22,192 sq ft portland cement concrete sidewalk, 5 inch, special; 727 sq yds class D patches,
SUPERPAVE; 57 catch basins; 16,590 sq ft concrete median; 474 sq ft temporary paint pavement marking, letter and
symbols; 15,592 foot temporary paint pavement marking; 14,595 foot thermoplastic pavement marking; 15,779 foot
electric cable in conduit; 23 signal head LED; 1,843 tons aggregate for temporary access; (Completion Date: November
14, 2003) (Job No. C-91-345-01) (1-10274-0000) (13.00% DBE)

Contract No. 83673 Cook County District 1

Section 96-00113-00-WR (BROOKFIELD)

FAU Route 1472 (WASHINGTON AVENUE)Project M-8003(106)

Work for this contract consists of 2,106 feet of reconstruction, widening and resurfacing, drainage, water main, pavement
marking and landscaping on Washington Avenue from Maple Avenue to Prairie Avenue and Veteran's Circle in the Village
of Brookfield, Cook County; includes 2,800 sq yds bituminous surface removal, 9 1/2"; 2,500 sq yds bituminous surface
removal, variable depth; 4,425 sq yds other pavement removal; 4,800 ft combination curb and gutter removal; 2,400 cu
yds earth excavation; 1,800 cu yds trench backfill; 5,300 sq yds geotechnical fabric for ground stabilization; 4,600 sq yds
topsoil and sodding; 5,400 sq yds subbase granular material, type B, 6"; 4,400 sq yds PCC base course, 8"; 2,800 sq yds
PCC pavement 8 1/2", jointed; 5,300 sq yds protective coat; 8,500 sq ft remove and replace 5" PCC sidewalk; 575 tons
bituminous concrete surface course, SUPERPAVE, Mix D, N50; 860 tons bituminous concrete binder course,
SUPERPAVE, IL-19.0, N50; 175 tons leveling binder(machine method), SUPERPAVE, N50; 4,800 ft type B 6.12 curb and
gutter (special); 864 ft concrete and PVC storm sewers; 1,215 ft ductile iron water main; 5,000 Ibs ductile iron fittings and
accessories; 25 manholes, catch basins and valve vaults to be adjusted; 815 ft trench and backfill for electrical work; 930
ft thermoplastic pavement marking line, various widths; 2 relocate 30" aluminum light poles; traffic control and protection.
(Completion Date: August 15, 2003 Plus 7 Working Days) (Job No. C-91-407-01) (1-10324-0000)

(SUPERPAVE) (13.00% DBE)
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Contract No. 90792 DeWitt County District 5

Section (49,53)(W-3,RS-3)&52(W-1,RS-2)

FAP Route 708 (US 51 BUS) Project ACF-708(3)

3.45 miles of 28 feet and variable width of bituminous concrete resurfacing, storm sewer upgrade, geometric and safety
improvements along BUS 51 Bypass (N) to U.S. Bypass (S) in Clinton; includes 532 unit tree removal; 2,565 cu yds earth
excavation; 8,151 sq yds sodding; 1,207 ft perimeter erosion barrier; 1,699 sq yds subbase granular material; 2,042 sq
yds aggregate base course; 484 sq yds concrete base course; 486 tons aggregate surface course; 493 sq yds bituminous
surface removal-butt joint; 309 sq yds concrete surface removal-butt joint; 1,611 tons incidental bituminous surfacing;
2,699 sq yds concrete pavement; 18,899 sq ft concrete sidewalk; 19,638 sq yds bituminous surface removal; 1,416 sq
yds pavement removal; 2,989 ft curb and gutter removal; 14,768 sq ft sidewalk removal; 380 sq yds patching; 19,109 ft
crack control treatment; 1,107 tons aggregate shoulders; 5,288 sq yds bituminous shoulders; 3,506 ft storm sewers; 13
manholes; 80 inlets; 6,550 ft concrete curb and gutter; 2,244 sq ft concrete median surface; 2,262 ft guardrail; 14,173 ft
thermoplastic pavement marking line; 27,898 ft paint pavement marking line; 865 ft epoxy coated pavement markers;
6,763 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 1,796 ft coldmilling; traffic control and
protection; mobilization. (Completion Date: September 13, 2003 Plus 10 Working Days) (Job No. C-95-127-95)
(5-04870-0500) (SUPERPAVE) (6.00% DBE)

Contract No. 83674 DuPage County District 1
Section 00-00088-00-RS (DOWNERS GROVE)
MAIN ST. & FAIRVIEW AVE. Project M-7003(972)

Construction consists of grinding and resurfacing with level binder, area reflective crack control and bituminous surface
course of 2.2 miles on Main Street and Fairview Avenue in Downers Grove; includes 36 Ibs nitrogen, phosphorus and
potassium fertilizer nutrient; 10,436 gals bituminous material prime coat; 209 tons aggregate (prime coat); 52,706 sq yds
bituminous surface removal (variable depth); 52,706 sq yds area reflective crack control treatment; 89,411 ft temporary
pavement marking; 419 ft thermoplastic pavement marking; 44,148 ft preformed plastic pavement marking type A; 1,930
ft detector loop replacement; 46 sediment controls; 6,620 tons bituminous concrete surface course, SUPERPAVE, Mix D,
N 70; 2,267 tons leveling binder (machine method), SUPERPAVE N 70; 100 tons aggregate for temporary access. (45
Working Days) (Job No. C-91-429-00) (1-10052-0000) (SUPERPAVE) (6.00% DBE)

Contract No. 95345 Edwards County District 7

Section 01-00054-00-RS

FAS Route 813 (CH 1) Project RS-813(108)

Construction consists of repairing the existing base and 2.46 miles of bituminous resurfacing, aggregate shoulders and
related services on County Highway 1 from Bone Gap north 2.46 miles; includes 1,450 gals bituminous materials (prime
coat); 29 tons aggregate (prime coat); 1,717 tons leveling binder (machine method), SUPERPAVE N70; 2,021 tons
bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 2,302 tons bituminous concrete surface course,
SUPERPAVE, Mix "C", N50; 1,074 tons aggregate shoulders, type B; 30,543 ft paint pavement marking-line 4"; 5,220 ft
short term pavement marking; 163 raised reflective pavement markers; 33 tons pavement removal and replacement
(special); 1,305 ft short term pavement marking removal; traffic control and protection. (15 Working Days) (Job No. C-97-
043-02) (7-10058-0000) (3.00% DBE)

Contract No. 66248 Kankakee County District 3

Section (109,110)RS-2

FAS Route 1317 (IL 113) Project RS-1317(102)

8.3 miles of 26 feet width of coldmilling and resurfacing on lllinois Route 113 from north of Tower Road near Kankakee to
the Will County line; includes 190 cu yds furnished excavation; 1,017 sq yds erosion control blanket; 2,357 ft perimeter
erosion barrier; 533 sq yds bituminous surface removal-butt joint; 326 tons incidental bituminous surfacing; 138,020 sq
yds bituminous surface removal; 1,255 tons aggregate shoulders; 125 tons bituminous shoulders; 134,126 ft paint
pavement marking line; 566 raised reflective pavement markers; 11,247 tons bituminous concrete binder and surface
course, SUPERPAVE, Mix C; traffic control and protection; mobilization. (Completion Date: July 01, 2003) (Job No. C-93-
052-02) (3-60004-0000) (SUPERPAVE) (7.00% DBE)

Contract No. 91273 Moultrie County District 5

Section 98-00056-00-RS

FAS Route 642 (CH 4) Project SR-642(211)

Work consist of rubblizing approximately 1.23 miles of existing non-reinforced PCC pavement and resurfacing the entire
length with 6" thickness bituminous concrete pavement, providing aggregate shoulders and 4" pipe underdrains on both
sides, as well as other work incidental to completing these improvements to FAS Route 642, commonly known as Bruce-
Findlay Road, located approximately 2.5 miles east of the Shelby County Line in Moultrie County; includes 2,063 tons
bituminous concrete surface course, SUPERPAVE, N50; 4,126 tons bituminous concrete binder course, SUPERPAVE,
N50; 11,128 gal bituminous materials prime coat; 6,985 gal bituminous materials cover and seal coat; 2,595 sq yds
bituminous surface removal variable depth; 13,016 ft remove and replace 7" thickness shoulder; 13,016 ft 4" pipe
underdrain; 336 ft 4" pipe underdrain special; 200 tons type B aggregate base course; 60 tons type A aggregate surface
course; 77.3 tons incidental bituminous surface; 17,355 sq yds rubblizing PCC pavement; 15,542 ft paint pavement
marking line, 4"; (50 Working Days) (Job No. C-95-091-02) (5-10128-0000) (SUPERPAVE) (7.00% DBE)
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Contract No. 68296 Peoria County District 4

Section (10R)RS-5

FAP Route 669 (IL 116) Project F-669(28)

1.32 miles of 24 feet width of bituminous concrete resurfacing on lllinois Route 116 from Griswald Street to Adams Street
in Peoria; includes 2,085 sq yds bituminous surface removal-butt joint; 136 tons incidental bituminous surfacing; 26,072
sq yds bituminous surface removal; 892 sq yds patching; 9,657 ft thermoplastic pavement marking line; 284 ft detector
loop; 2,209 tons bituminous concrete surface course, SUPERPAVE, Mix D; traffic control and protection; mobilization. (25
Working Days) (Job No. C-94-124-02) (4-00034-0100) (SUPERPAVE) (4.00% DBE)

Contract No. 95344 Richland County District 7

Section 00-00106-00-FP

FAS Route 706 (CH 9) Project SR-706(133)

Reconstructing the existing surface with an 8" soil cement base course. on CH 9 beginning at Pureton extending northerly
for 8.966 miles; includes 126,248 sq yds processing soil cement base course 8"; 71,204 100 wt cement; (30 Working
Days) (Job No. C-97-077-00) (7-10079-0000) (0.00% DBE)

Contract No. 85257 Rock Island County District 2

Section 93-00190-02-RP  (MOLINE)

FAU Route 5773 (23RD AVENUE) Project M-5074(68)

Construction consists of 0.139 mile replacement of pavement, curb and gutter, sidewalks and signals on FAU Route
5773, 23rd Avenue from 24th Street to 27th Street in the City of Moline; includes 2,476 cu yds earth excavation; 6,148 sq
yds geotechnical fabric for ground stabilization; 901 sq yds sodding; 8,693 sq ft portland cement concrete sidewalk; 328 ft
storm sewer; 106 ft storm sewer jacked in place; 8 catch basin; 8 cal mo engineer field office; 2,574 ft paint pavement
marking-line; 2,122 ft conduit in trench; 6 handholes; 5,653 ft electric cable in conduit; 124 ft concrete foundation; 16
signal head, polycarbonate; 2,097 ft trench and backfill for electrical work; 3 relocate existing lighting unit; 1,424 sq ft
segmental concrete block wall; 5,868 sq yds PCC pavement 9" with integral curb; 1,940 cu yds trench backfill; 972 ft
sanitary sewer D.I.P.; 1,106 ft sanitary sewer service; 30 reconnect sanitary service lateral width 8"x6" tee; (90 Working
Days) (Job No. C-92-086-98) (2-10131-0000) (6.00% DBE)

Contract No. 76550 St. Clair County District 8

Section 82-3R-1

FAI Route 70 (1-55/70)

0.10 miles of construction of a free flowing 18 ft width turnaround road between Main Street and Fourth Street in East St.
Louis for detoured traffic from the Poplar Street Complex; includes 276 units tree removal; 2,144 cu yds earth excavation;
1,307 sqg yds subbase granular material; 317 tons aggregate surface course; 909 sq yds jointed PCC pavement; 2,196 sq
ft PCC sidewalk; 90 sq yds pavement removal; 468 ft combination curb and gutter removal; 1,920 sq ft sidewalk removal;
1,317 ft combination concrete curb and gutter; 702 ft epoxy pavement marking line; 23 raised reflective pavement
markers; 20 intermediate trees; 193 ft retaining wall removal; 3 building removals; mobilization; traffic control and
protection. (Completion Date: July 07, 2003 Plus 20 Working Days) (Job No. C-98-012-02) (8-80920-0640) (10.50% DBE)

Contract No. 90335 Vermilion County District 5
Section (76,71,68,67,65,64)RS
FAS Route 498 (HENNING ROAD) Project RS-498(105)

10.75 miles of 22 feet width of bituminous concrete resurfacing on Henning Road from U.S. Route 136 to Hungry Hollow
Road located northwest of Danville; includes 175 cu yds earth excavation (widening); 336 units excavating and grading
existing shoulder; 250 ft grading and shaping ditches; 99 tons aggregate base repair; 964 tons incidental bituminous
surfacing; 882 sq yds bituminous surface removal; 675 ft gutter removal; 1,933 sq yds pavement removal; 2,593 sq yds
patching; 5,220 tons aggregate shoulders; 19,185 sq yds bituminous shoulders, SUPERPAVE; 61 ft pipe culverts; 68 ft
storm sewers; 124,535 ft paint pavement marking line; 725 pavement markers; 905 sq yds bituminous concrete base
course widening, SUPERPAVE; 22,930 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 1,248
sq yds partial depth removal; 419 sq yds bituminous shoulders, special; 740 tons bituminous mixture for patching;
mobilization; traffic control and protection. (Completion Date: August 15, 2003 Plus 05 Working Days) (Job No. C-95-075-
91) (5-96990-0000) (SUPERPAVE) (0.00% DBE)

Contract No. 90911 Vermilion County District 5

Section 120RS-2&121RS-3

FAP Route 840 (IL 49) Project F-840(47)

14.19 miles of 22 feet width of bituminous concrete resurfacing on lllinois Route 49 from U.S. Route 136(W) to U.S. Route
150 west of Fithian; includes 90 ft concrete box culvert; 548 cu yds earth excavation; 297 cu yds earth excavation
(widening); 366 tons riprap; 411 sq yds aggregate base course; 1,360 sq yds bituminous surface removal-butt joint; 612
tons incidental bituminous surfacing; 2,739 sq yds bituminous surface removal (special); 4,714 ft curb removal; 732 ft curb
and gutter removal; 15,507 sq ft median removal; 331 sq yds patching; 7,713 tons aggregate shoulders; 541 tons
bituminous shoulders superpave; 1,325 ft guardrail; 25,674 ft thermoplastic pavement marking line; 180,364 ft paint
pavement marking line; 1,406 pavement markers; 11 trees; 1,187 sq yds bituminous concrete base course, widening,
SUPERPAVE; 31,564 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 1,092 sq yds partial
depth removal; 484 tons bituminous mixture for patching; traffic control and protection; mobilization. (65 Working Days)
(Job No. C-95-002-98) (5-93310-0000) (SUPERPAVE) (4.50% DBE)
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Contract No. 85307 Whiteside County District 2

Section 01-00067-06-AS (STERLING)

FAU Route 5548 (LYNN BOULEVARD) Project M-5062(22)

Construction consists of 0.474 mile earth excavation, aggregate base course with aggregate shoulders, pipe culverts and
other related appurtenances, includes 157 tree removals; 759 cu yds earth excavation; 5,172 cu yds borrow excavation;
17,021 cu yds borrow excavation furnished by the contractor; 6.26 acres seeding; 5,356 ft perimeter erosion barrier;
3,294 tons subbase granular material; 1,648 tons aggregate base course; 178 ft pipe culverts; 1,025 tons breaker run
crushed stone; 4,084 sq yds geotechnical reinforcement. (30 Working Days) (Job No. C-92-098-02) (2-10121-0000)
(3.00% DBE) SEE MORE PAVING

BRIDGE SECTION

Contract No. 93336 Christian County District 6

Section 01-00082-00-BR

FAU Route 7899 (CH 8) Project ACBRM-5067(14)

Construction consists of a two span, 2 @ 61°-9” precast, prestressed concrete deck beam bridge and approaches
carrying FAU Route 7899, CH 8 over Locust Creek, 2.0 miles west of Owaneco; includes 1.0 acre tree removal; 4,277 cu
yds furnished excavation; 1.4 acres seeding; 298 tons riprap; 1,473 tons aggregate base course; 121 tons cover and
sealcoat; 176 cu yds structure and cofferdam excavation; 66.9 cu yds concrete structures; 3,780 sq ft precast,
prestressed concrete deck beams; 7,110 Ibs reinforcement bars, epoxy coated; 909 ft driving concrete piles; 1,300 ft steel
plate beam guardrail; 8 traffic barrier terminals; traffic control and protection. (55 Working Days) (Job No. C-96-225-02)
(6-10069-0000) (4.00% DBE)

Contract No. 62038 Cook County District 1
Section 145B-R
FAU Route 2857 (WOOD STREET) Project F-2857(6)

Removal of the existing structure and replacement with a 3-sided precast concrete structure carrying Wood Street over
Cal-Union Drainage Ditch in Markham; includes 30 cu m earth excavation; 180 sq m topsoil; 180 sq m sodding; 349 sq m
bridge approach pavement; 145 sq m concrete sidewalk; 480 sq m pavement removal; 129 sq m milling; 115 cu m
concrete; 4,088 kg reinforcement bars; 2,938 kg epoxy coated reinforcement bars; 325 sq m temporary sheet piling; 66 m
concrete curb and gutter; 1,523 m preformed plastic pavement marking; 212 sq m concrete pavement; 25 sq m temporary
pavement; 21.5 m three-sided precast concrete structures; 20 m tons bituminous concrete surface course, SUPERPAVE,
Mix D, N50; mobilization; traffic control and protection. (Completion Date: September 30, 2003 Plus 10 Working Days)
(Job No. C-91-444-00) (1-75673-0100) (SUPERPAVE) (10.00% DBE)

Contract No. 91244 Macon County District 5

Section 00-00154-00-BR

FAS Route 556 (CH 28) Project BRS-556(308)

Construction consists of a single span, 1 @ 64’-6” precast prestressed concrete deck beam bridge carrying FAS Route
556 over tributary to Sangamon River, 5 miles west of Decatur on Mt. Auburn Blacktop; includes 46 tree removals; 1,041
cu yds earth and channel excavation; 0.9 acre seeding; 213 ft perimeter erosion barrier; 281 sq yds stone riprap; 895 tons
aggregate base course; 223 tons aggregate shoulders; 1 removal of existing structures; 27.8 cu yds concrete structures;
1,885 sq ft precast prestressed concrete deck beams; 2,900 Ibs reinforcement bars; 337 ft driving and filling shells; 8
traffic barrier terminals; 695 tons bituminous concrete binder and surface course. (35 Working Days) (Job No. C-95-066-
01) (5-10024-0000) (9.00% DBE)

Contract No. 99174 Perry County District 9

Section 99-06113-00-BR (RD. DIST. 04-2)

TR71 (PARKROAD) Project BROS-145(27)

Construction consists of a single span, 1 @ 65’-0”, precast, prestressed concrete deck beam bridge carrying TR 71, Park
Road over Little Beaucoup Creek, 5.4 miles west of Tamaroa; includes 75 tree removals; 420 cu yds earth and channel
excavation; 1,135 cu yds borrow excavation; 0.5 acre seeding; 160 tons riprap; 540 tons aggregate surface course; 2
removal of existing structures; 20.8 cu yds concrete structures; 1,560 sq ft precast, prestressed concrete deck beams;
3,180 Ibs reinforcement bars; 520 ft driving steel piles; 174 ft pipe culverts, 24”; (25 Working Days) (Job No. C-99-013-01)
(9-10021-0000) (8.00% DBE)

Contract No. 99178 Pulaski County District 9

Section 00-00006-00-BR (KARNAK)

FAS Route 928 (CH 3) Project BRS-928(104)

Construction consists of a single span precast prestressed concrete deck bridge over the Cache River and the
reconstruction of approximately 465 ft of FAS Route 928 0.2 miles north of Route 169; includes 433 cu yds earth
excavation; 116 cu yds channel excavation; 180 cu yds borrow excavation; 66 Ibs fertilizer nutrient; 155 tons stone
dumped riprap, class A4; 1,125 tons aggregate base course, type A; 217 gals bituminous materials (prime coat); 520 gals
bituminous materials (cover and seal coats); removal of existing structures; 21.8 cu yds concrete structures; 1,764 sq ft
precast prestressed concrete deck beams (33" depth); 2,518 Ibs reinforcement bars; 675 sq ft steel sheet piling; (35
Working Days) (Job NO. C-99-076-00) (9-10023-0000) (8.00% DBE)
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Contract No. 91268 Shelby County District 5
Section 97-00249-00-BR
CH 23 Project BROS-173(120)

Construction consists of a single span, 1 @ 62’-6” precast, prestressed concrete deck beam bridge carrying CH 23 over
Henry Creek, one mile west of Sigel; includes 0.8 acre tree removal; 3,015 cu yds earth and channel excavation; 1.2
acres seeding; 220 tons stone dumped riprap; 770 tons aggregate surface course; 1 removal of existing structure; 182.3
cu yds concrete structures; 1,439 sq ft precast, prestressed concrete deck beams; 27,490 Ibs reinforcement bars; 128 ft
pipe culverts, type 1; 4 traffic barrier terminals; 5 calendar months engineer’s field office. (60 Working Days) (Job No. C-
95-071-02) (5-10036-0000) (7.00% DBE)

Contract No. 88801 Tazewell County District 4
Section (105VBR)BDM,RS-5
FAU Route 6757 (US 150) Project BRM-6757(3)

Removal / demolition of the structure carrying U.S. Route 150 over the abandoned Penn R.R. and replacement with a
cast-in-place box culvert for a future bike path located 0.3 mile west of Veterans Road in Morton; includes 16 right of way
markers; 29 pavement markers; 132 barrier wall markers; 195 trees; 165 units tree removal; 3,239 cu m earth excavation;
31,289 cu m furnished excavation; 16,404 sq m top soil; 3,324 sq m erosion control blanket; 2,566 sq m subbase granular
material; 932 sq m aggregate base course; 667 sq m concrete base course; 143 sq m bituminous surface removal-butt
joint; 4,634 sq m bituminous surface removal; 3,106 sq m pavement removal; 594 sq m bituminous shoulder removal; 101
sq yds patching; 506 sq m aggregate shoulders; 1,418 sq m bituminous shoulders; 11,960 kg reinforcement bars; 115 cu
m concrete box culvert; 190 m pipe culverts; 154 m storm sewers; 394 cu m sand backfill; 256 sq m geocomposite wall
drain; 180 m pipe underdrain; 109 m chain link fence; 2,226 m paint pavement marking line; 2,048 m tons biuminous
concrete binder and surface course, SUPERPAVE, Mix D; 1,149 sq m stoned dumped riprap; traffic control and
protection; mobilization. (Completion Date: November 30, 2003 Plus 15 Working Days) (Job No. C-94-127-96) (4-20200-
0100) (SUPERPAVE) (9.00% DBE)

Contract No. 68350 Tazewell County District 4

Section D4 BRIDGE REPAIR 2003-1

FAP Route 317 (US 150/24)

Replacement of the joints on the McCluggage Bridge (WB only) carrying lllinois Route 150/24 over the lllinois River in
East Peoria; includes 53 cu yds concrete removal; 21 cu yds concrete; 4,060 Ib epoxy coated reinforcement bars; 160 ft
bridge joint system (expansion); 64 bar splicers; 156 sq yds protective shield; traffic control and protection; mobilization.
(Completion Date: June 30, 2003) (Job No. C-94-052-03) (4-40713-0004) (0.00% DBE)

SEE MORE BRIDGE

ELECTRICAL SECTION

Contract No. 83642 Cook County District 1

Section 01-00083-00-LT (BUFFALO GROVE)

DUNDEE ROAD (IL 68) Project F-343(10)

Intersection and transition lighting will be provided at the intersections of Dundee Road and Arlington Heights Road and
also the intersection of Dundee Road and Buffalo Grove Road in the Village of Buffalo Grove. The length of the project is
approximately 5,211 ft (0.99 miles); includes 3,808 sq yds topsoil furnish and place, 4"; 48 Ibs nitrogen, phosphorus and
potassium fertilizer nutrient; 3,808 sq yds sodding; 774 sq ft portland cement concrete sidewalk 5"; 5,500 ft conduit in
trench, 2" diameter, PVC; 3,357 ft conduit pushed; 8,150 ft trench and backfill for electrical work; 37,914 ft electric cable in
conduit; 71 luminaires, sodium vapor; 608 ft light pole foundation; 4,400 ft pull existing cable from unit duct; 2 light poles,
steel, 35 ft mounting height, 6 ft mast arm, twin; traffic control and protection. (85 Working Days) (Job No. C-91-038-02)
(1-10701-0000) (10.00% DBE)

Contract No. 64806 DeKalb County District 2

Section 28M

FAP Route 324 (IL 23) Project HS-324(8)

Traffic signal modernization and intersection channelization at lllinois Route 23 and lllinois Route 38 in DeKalb; includes
94 cu yds earth excavation; 415 sq yds subbase granular material; 330 sq yds concrete base course; 1,953 sq ft concrete
sidewalk; 235 ft curb and gutter removal; 2,412 sq ft sidewalk removal; 500 sq ft sidewalk removal and replacement; 238
ft curb and gutter; 364 ft thermoplastic pavement marking line; 973 ft conduit; 5,953 ft electric cable; mast arm assembly
and pole; 13 signal heads; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-150-99) (2-17760-
0100) (4.00% DBE)
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Contract No. 60715 Lake County District 1

Section 1999-062TS

FAP Route 866 (IL 83)

Traffic signal modernization at the intersection of IL Route 83 at Shorewood Road in Grayslake; includes 33 sq ft sign
panel; 890 ft conduit in trench; 220 ft conduit pushed; 10 heavy duty handholes; 766 ft trench and backfill; controller;
6,050 ft electric cable; 4 traffic signal posts; 4 steel mast arm assemblies and poles; 499 ft detector loop; 12 signal heads;
2 light detectors; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-091-99) (1-75891-0100)
(0.00% DBE) SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 83675 Cook County District 1
Section 02-00059-00-SW (NORTHLAKE)
Various Routes Project CMM-8003(218)

Construction consists of 6,441 ft or 1.22 miles of portland cement concrete sidewalk on various locations on Belle Drive,
Country Club Drive, Charles Drive and Hillside Avenue in the City of Northlake in Cook County; includes 3 acre seeding;
405 Ibs nitrogen, phosphorus and potassium fertilizer nutrients; 610 cu yds subbase granular material, type B; 82 sq yds
portland cement concrete driveway pavement, 7"; 58,470 sq ft portland cement concrete sidewalk; 2,480 sq yds driveway
pavement removal; 630 sq ft sidewalk removal; 300 ft combination concrete curb and gutter removal and replacement;
125 ft storm sewer class A, Type 1, 10"; 55 ft chain link fence, 4'; 2,300 ft thermoplastic pavement marking; 155 tons
bituminous concrete surface course, SUPERPAVE, IL-9.5L (Low Esal); traffic control and protection. (40 Working Days)
(Job No. C-91-279-02) (1-10794-0000) (12.00% DBE)

Contract No. 62497 Cook-Will Counties District 1

Section 2002-083I

Various Routes  (VARIOUS)

Crack and joint routing and sealing along various routes in Cook and Will Counties; includes 366,300 ft crack routing
(pavement); 146,520 Ibs crack filling; 74,765 ft preformed plastic pavement marking; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-91-259-02) (0-05013-1002) (0.00% DBE)

Contract No. 83657 DuPage County District 1

Section 02-00048-00-SW (LISLE)

FAP Route 311 (US34/OGDEN AVENUE) Project F-311(24)

Construction consists of 9,582 feet or 1.81 miles of Portland Cement Concrete sidewalk improvements and pedestrian
traffic signals on U.S. Route 34/Ogden Avenue, from Radcliff Road to Old Tavern Road, and from River Drive to lvanhoe
Avenue in the Village of Lisle in DuPage County; includes 270 Ibs nitrogen, phosphorus and potassium fertilizer nutrient;
7,245 sq yds sodding, salt tolerant; 7,245 sq yds topsoil furnish and place, 4 inches; 39,570 sq ft Portland Cement
Concrete, sidewalk, 5 inches; 179 sq yds pavement removal; 464 ft pipe handrail; 698 ft combination concrete curb and
gutter; 2,631 ft thermoplastic pavement marking line; 2,518 ft electric cable in conduit signal; 2,865 sq ft segmental
concrete block wall; 192 sq yds bituminous driveway replacement, SUPERPAVE; 188 units tree removal; 373 ft steel
plate beam guardrail; (40 Working Days) (Job No. C-91-234-02) (1-10776-0000) (12.00% DBE)

Contract No. 97206 Jersey County District 8
Section 99-00034-00-RP (JERSEYVILLE)
FAU Route 8801 & FAU Route 8818 (FAIRGROUND AVE. & JUNE STR) Project M-5033(7)

Construction consists of paving, grading & storm sewers for the extension of Fairgrounds Avenue and June Street in
Jerseyville; includes 226 tree removal; 7,409 cu yds earth excavation; 3.3 acres seeding; 944 sq yds erosion control
blanket; 3,188 ft perimeter erosion barrier; 18,258 sq yd processing lime modified soils 12"; 352 tons lime; 15,400 sq yds
portland cement concrete pavement 7"; 18,805 sq yds protective coat; 84 ft precast concrete box culvert 8' x 5'; 3,966 ft
storm sewers; 29 manholes; 46 inlets; 9,907 ft combination concrete curb and gutter; 13 furnishing and erecting right of
way markers; mobilization; traffic control and protection. (65 Working Days) (Job No. C-98-313-03) (8-10011-0000)
(10.00% DBE)

Contract No. 62499 Kane County District 1

Section 2002-085I

FAP Route 347 (IL 38)

Crack and joint routing and sealing along IL Route 38 from Randall Road to IL Route 47 in Elburn and St. Charles;
includes 210,000 ft crack routing (pavement); 84,000 Ibs crack filling; mobilization; traffic control and protection. (15
Working Days) (Job No. C-91-261-02) (0-05013-1004) (0.00% DBE)

Contract No. 62500 Kane County District 1

Section 2002-0861

FAP Route 307 (IL 64)

Crack and joint routing and sealing along IL Route 64 from IL Route 47 to the DeKalb County line in Virgil and Lily Lake;
includes 260,000 ft crack routing (pavement); 10,400 Ibs crack filling; mobilization; traffic control and protection. (15
Working Days) (Job No. C-91-262-02) (0-05013-1005) (0.00% DBE)
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Contract No. 66307 Livingston County District 3

Section (122)T

FAP Route 326 (IL 47)

Improvements consist of regrading roadside ditches and collateral drainage improvements along 1,568 ft of lllinois Route
47 just north of the intersection with lllinois Route 116 near Saunemin; includes 3,960 cu yds earth excavation; 350 ft
grading and shaping ditches; 52 sq yds erosion control blanket; 110 ft perimeter erosion barrier; 123 sq yds stone
dumped riprap; 140 tons aggregate surface course; 100 ft pipe culverts; 30 ft storm sewers; mobilization; (15 Working
Days) (Job No. C-93-011-03) (3-31663-0001) (6.00% DBE)

Contract No. 68314 Peoria County District 4

Section 48LS

FAP Route 64 (US 24)

Landscaping consisting of tree and shrub planting to create a natural sight screen on U.S. Route 24 east of the 1-474
interchange north of Bartonville; includes 28 units tree removal; 5,134 cu yds furnished excavation; 3,066 sq yds top soil;
11 acres mowing; 897 ft perimeter erosion barrier; 23 trees; 52 shrubs; 74 evergreens; 194 tree care; 104 shrub care;
mobilization. (Completion Date: October 31, 2005 Plus 10 Working Days) (Job No. C-94-007-03) (4-40135-0000) (5.00%
DBE)

Contract No. 68328 Peoria County District 4

Section D4 BUILDING DEMO 2003-2

FAP Route 318 (IL 29)

Demolition of a house located at 1315 N. 4th Street in Chillicothe; includes removal of one building; removal and disposal
of friable asbestos; removal and disposal of non-friable asbestos; traffic control and protection; mobilization. (15 Working
Days) (Job No. C-94-022-03) (4-09865-0000) (0.00% DBE)

Contract No. 68308 Peoria-Tazewell Counties District 4

Section D4 |-74 TEMP SIGNING 2003

FAI Route 74 (I-74)

Placement of temporary informational signing along various routes (including detour Route 474) for the reconstruction of
I-74 in Peoria and East Peoria; includes removal of 69 sign panel assemblies; relocate 13 sign panel assemblies; 83 sq m
sign panel; 653 sq m temporary sign panel assembly; 135 sq m composite temporary sign overlay; mobilization; traffic
control and protection. (Completion Date: November 30, 2006) (Job No. C-94-145-02) (4-00022-0100) (0.00% DBE)

Contract No. 72699 Pike County District 6

Section 123(J-1)

FAP Route 558 (IL 100)

0.06 mile of the installation of new guardrail, terminals and riprap along IL Route 100 west of Pearl; includes 503 tons
riprap; 238 ft steel plate beam guardrail; 2 traffic barrier terminals; mobilization. (15 Working Days) (Job No. C-96-005-03)
(0-00843-6006) (0.00% DBE)

Contract No. 64861 Various Counties District 2

Section D-2 BRIDGE WASHING 2003-1

Various Routes (VARIOUS)

Bridge washing at various locations in Henry, Ogle, Putnam, Rock Island, Whiteside and Winnebago counties; includes
Bridge washing of 10 structures; traffic control and protection; mobilization. (30 Working Days) (Job No. C-92-010-03) (0-
00843-2026) (0.00% DBE)

Contract No. 94950 Various Counties District 7

Section D-7 BRIDGE PAINTING 2003-1

Various Routes (VARIOUS)

The cleaning and painting of 7 bridges carrying various routes over FAl Route 70 and U.S. Route 40 in Effingham and
Fayette Counties in District 7; includes 7 cleaning and painting steel bridges; containment and disposal of lead paint
cleaning residue; mobilization; traffic control and protection. (60 Working Days) (Job No. C-97-051-02) (0-00843-7003)
(0.00% DBE)

Contract No. 94951 Various Counties District 7

Section D-7 BRIDGE PAINTING 2003-2

Various Routes (VARIOUS)

The cleaning and painting of 11 bridges on various routes in various counties in District 7; includes 11 cleaning and
painting steel bridges; containment and disposal of lead paint; cleaning residue; mobilization; traffic control and
protection. (90 Working Days) (Job No. C-97-052-02) (0-01003-0000) (SUPERPAVE) (0.00% DBE)
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Contract No. 70311 Various Counties District 5

Section WEED CONTROL SPRAYING 2003-1

FAI Route 57 (1-57)

48 miles of weed control spraying on Interstate 57 in Coles, Cumberland, Douglas and Shelby counties; includes 360 gal
2,4-D Amine & Dicamba Mixture; 20 Ibs Benzenesulfonamide (Telar); mobilization. (Completion Date: October 03, 2003)
(Job No. C-95-054-03) (FORMAL CONTRACT) (0.00% DBE)

Contract No. 62498 Will County District 1

Section 2002-084l

Various Routes  (VARIOUS)

Crack and joint routing and sealing along various routes in Will County; includes 278,672 ft crack routing (pavement);
111,469 Ibs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-260-02) (0-05013-
1003) (0.00% DBE)

Contract No. 64878 Winnebago County District 2

Section D2 CS 2003-9

FAI Route 90 (1-90)

Routing, cleaning and sealing pavement surface cracks on Interstate 90 from Rockton Road to the Wisconsin State line;
includes 110,650 ft crack routing; 31,615 Ibs crack filling; 66,201 ft hot spray thermoplastic pavement marking line; 342
replacement reflector; traffic control and protection; mobilization. (15 Working Days) (Job No. C-92-026-03) (0-05013-

2018) (0.00% DBE) SEE MORE MISCELLANEOUS
PAVEMENT SECTION
Contract No. 70056 Champaign County District 5

Section (30X-1)N

FAP Route 800 (US 45/CENTURY BLVD.) Project ACF-800(10)

2.19 k of 13.4 m and variable width of bituminous concrete resurfacing and traffic signals on U.S. Route 45/Century Blvd
from U.S. Route 136 to 0.8 miles south in Rantoul; includes 1,049 unit tree removal; 8,070 cu m earth excavation; 3,445
cu m trench backfill; 6,223 sq m sodding; 16,785 sq m subbase granular material; 3,365 sq m concrete base course,
widening; 924 sq m bituminous surface removal-butt joint; 623 m tons incidental bituminous surfacing; 10,440 sq m
concrete pavement; 3,038 sq m driveway pavement removal; 12,190 sq m pavement removal; 2,389 m curb and gutter
removal; 1,306 sq m sidewalk removal; 4,269 sq m paved shoulder removal; 1,963 m crack control treatment; 552 m tons
bituminous shoulders, SUPERPAVE; 123 m pipe culvers; 1,302 m storm sewers; 695 m ductile iron water main; 41
manholes; 69 inlets; 3,605 m concrete curb and gutter; 731 sq m concrete median; 347 m conduit; 5,605 m electric cable;
8 luminaries; 8 mast arm assemblies and poles; 48 m concrete foundations; 327 m storm sewers; 581 m coaxial cable;
5,332 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 1,082 sq m patching; 29 signal
heads; 67 trees; 193 m ductile iron water main; traffic control and protection; mobilization. (Completion Date: December
01, 2003 Plus 10 Working Days) (Job No. C-95-002-00) (5-94250-0200) (10.00% DBE)

Contract No. 98754 Gallatin-Saline Counties District 9

Section 9,10(RS);BSMART FY2002-2

FAP Route 331 (IL 13) Project F-331(31)

17.58 miles of pavement patching bituminous surface removal, 36 feet and variable width bituminous concrete
resurfacing, 10 ft and 4 ft width bituminous shoulders, 6 ft and 2 ft width aggregate shoulders and bridge repairs and
bridge deck microsilica concrete overlays on four bridges on IL Route 13 between Harrisburg and Old Shawneetown;
includes 11,395 sq yds aggregate shoulders; 2,686 sq yds concrete bridge deck hydro-scarification; 2,051 tons
polymerized bituminous concrete binder course, SUPERPAVE, IL 12.5, N 90; 16 cu ft polymer concrete; 79,349 tons
material transfer device; 4,165 units grading and shaping foreslopes; 516 sq yds bituminous concrete base course
widening, SUPERPAVE; 855 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 90; 24,414 tons
polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N 90; 28,415 tons polymerized bituminous
concrete binder course, SUPERPAVE, IL 19.0, N 90; 2,161 sq ft corrugated medial removal; 2,686 sq yds bridge deck
microsilica concrete overlay; 152 cu yds earth excavation; 491 units excavating and grading existing shoulder; 331 cu yds
furnished excavation; 1,300 sq yds subbase granular material; 12,557 sq yds bituminous surface removal; 1,300 sq yds
PCC pavement; 3,740 ft gutter removal; 1,300 sq yds pavement removal; 6,113 ft combination curb and gutter removal;
16,201 sq ft concrete median surface removal; 171 sq yds paved shoulder removal; 2,758 sq yds jointed PPC pavement
patches; 1,606 sq yds pavement patching (partial depth); 6,048 ft strip reflective crack control treatment; 16,063 tons
aggregate shoulders; 21,672 sq yds bituminous shoulder, SUPERPAVE; 1,510 Ibs structural steel; 6,089 ft combination
concrete curb and gutter; 16,201 sq ft concrete median surface; 2,161 sq ft corrugated median; 663 ft steel plate beam
guardrail; 16 traffic barrier terminals; 1,463 ft guardrail removal; 18,434 ft vertical adjustment of guardrail; 254,653 ft paint
pavement marking line; 1,408 raised reflective pavement markers; mobilization; traffic control and protection. (115
Working Days) (Job No. C-99-027-02) (9-96220-0000, 9-96170-0000, 9-96170-0101) (SUPERPAVE) (10.00% DBE)
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Contract No. 64507 Henry County District 2

Section 10M-1

FAP Route 613 (US 34)

Improvement of the intersection at U.S. Route 34 and Kentville Road by the addition of an auxiliary lane and left turn
lanes located east of Kewanee; includes 128 units tree removal; 30,751 cu yds earth excavation; 467 sq yds erosion
control blanket; 4,226 sq yds sodding; 1,875 ft perimeter erosion barrier; 94 sq yds riprap; 32,420 tons subbase granular
material; 1,173 tons aggregate base course; 10,004 sq yds pavement removal; 1,076 ft gutter removal; 324 ft pipe
culverts; 2,705 ft storm sewers; 1,805 ft pipe underdrains; 39 inlets; 6,192 ft curb and gutter; 2,905 sq ft concrete median;
14,717 ft thermoplastic pavement line; 14,717 ft paint pavement marking line; 245 pavement markers; 244 tons
bituminous concrete surface course, SUPERPAVE, Mix C; 18,535 sq yds bituminous concrete pavement (full-depth);
mobilization; traffic control and protection. (Completion Date: August 19, 2003) (Job No. C-92-154-01) (2-14790-0100)
(SUPERPAVE) (4.00% DBE)

Contract No. 64610 JoDaviess County District 2

Section 43M-3

FAP Route 301 (US 20) Project NHF-301(27)

Improvements consist of construction of turn lanes at U.S. Route 20 and Barge Terminal Road located east of East
Dubuque; includes 1,084 cu yds earth excavation; 769 cu yds furnished excavation; 4,418 sq yds topsoil; 680 ft perimeter
erosion barrier; 3,244 sq yds subbase granular material; 160 sq yds bituminous surface removal-butt joint; 1,850 sq yds
paved shoulder removal; 507 ft curb and gutter removal; 379 sq yds patching; 384 sq yds aggregate shoulders; 1,838 sq
yds bituminous shoulders, SUPERPAVE; 112 ft curb and gutter; 165 sq ft concrete median; 5,725 ft thermoplastic
pavement marking; 5,522 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 600 dowel bars;
mobilization; traffic control and protection. (40 Working Days) (Job No. C-92-001-03) (2-10440-0100) (SUPERPAVE)
(4.00% DBE)

Contract No. 62442 Lake County District 1

Section (2,2A&119)RS-9

FAP Route 330 (IL 21)

2.77 miles of 60 ft and variable width milling and bituminous concrete surface on IL Route 21 from IL Route 176 (East
Park Avenue) to IL Route 60 (Townline Road) in Libertyville; includes 48 sq ft concrete sidewalk; 5,235 sq yds patching;
74,776 sq yds milling; 3,577 ft detector loop replacement; 6,282 tons bituminous concrete surface course, SUPERPAVE,
Mix E, N 90; 2,000 ft curb and gutter removal and replacement; 47,749 ft thermoplastic pavement marking; mobilization;
traffic control and protection. (Completion Date: October 31, 2003 Plus 05 Working Days) (Job No. C-91-194-02) (1-
74786-0000) (SUPERPAVE) (7.00% DBE)

Contract No. 83537 Lake County District 1

Section 98-00110-11-WR

FAU Route 1223 (WASHINGTON STREET) Project M-7003(677)

Construction consists of 2.85 km of additional lanes, widening, resurfacing, drainage system, traffic signals along FAU
Route 1223, Washington Street from U.S. 45 to Hunt Club Road; includes 59 inlets; 4 traffic barrier terminals; 39
permanent survey markers; 2 maintenance of existing traffic signals installation; 273 trees; video detection system
complete intersection; 36,290 cu m earth excavation; 8,840 cu m porous granular embankment; 67,112 sq m
geotechnical fabric for ground stabilization; 2.7 ha seeding; 75,000 sq m erosion control blanket; 7,814 sq m aggregate
base course; 729 m tons leveling binder (machine method); 2,457 m tons aggregate shoulders; 42.5 cu m concrete
structures; 3,940 kg reinforcement bars, epoxy coated; 18 precast reinforced concrete flared end sections; 2,462 meter
storm sewers; 6,046 meter pipe underdrains; 70 catch basins; 7,265 meter combination concrete curb and gutter; 14,514
meter thermoplastic pavement marking-line; 3,781 meter electric cable in conduit; 8 steel combination mast arm
assemblies and poles; 1,086 meter storm sewer (water main requirements); 39,074 m tons bituminous concrete binder
course; 4,454 meter fiber optic cable in conduit; 61,922 sq m aggregate subgrade; 24 signal heads; 5 storm water
treatment structures. (215 Working Days) (Job No. C-91-019-99) (1-10293-0000) (10.00% DBE)
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Contract No. 66237 Livingston County District 3

Section (113)RS-1,T&l

FAP Route 681 (IL 116) Project ACF-681(27)

1.75 miles of 37 feet and variable width of bituminous concrete widening and resurfacing of lllinois Route 116 from lllinois
Route 23 to the east city limits of Pontiac; includes 313 units tree removal; 3,895 cu yds earth excavation; 9,720 sq yds
topsoil; 7,716 sq yds sodding; 8,724 sq yds subbase granular material; 722 sq yds concrete base course; 1,067 sq yds
concrete base course, widening; 2,681 sq yds concrete driveway pavement; 22,077 sq ft concrete sidewalk; 48,712 sq
yds bituminous surface removal; 1,683 sq yds pavement removal; 2,510 sq yds driveway removal; 2,111 ft curb removal;
8,749 ft curb and gutter removal; 22,692 sq ft sidewalk removal; 876 sq yds patching; 7,065 ft crack control treatment; 35
manholes; 46 inlets; 11,257 ft curb and gutter; 29,789 ft thermoplastic pavement marking line; 1,418 ft preformed plastic
pavement marking line; 479 pavement markers; 6,062 ft conduit; 23 handholes; 29,020 ft electric cable; 7 luminaires; 14
mast arm assemblies and poles; 203 ft concrete foundations; 62 signal heads; 7,492 ft detector loop; 4,099 ft storm
sewers; 253 ft storm sewers water main; 5,946 tons bituminous concrete binder and surface course, SUPERPAVE, Mix
D; 1,251 cu yds controlled low-strength material; 2,133 sq yds bituminous base course, SUPERPAVE; 1,294 sq yds
bituminous concrete base course widening, SUPERPAVE; 2,910 sq yds bituminous shoulder removal; 3,339 sq yds
bituminous shoulder, SUPERPAVE; traffic control and protection; mobilization. (Completion Date: November 30, 2003
Plus 25 Working Days) (Job No. C-93-029-02) (3-38540-0100) (SUPERPAVE) (8.00% DBE)

Contract No. 76099 Madison County District 8

Section 261R-2

FAP Route 10  (US 67/IL 111)

1.90 miles of pavement patching, bituminous surface removal, variable width widening and resurfacing, storm sewers,
curb and gutter and signal work to provide a bi-directional turn lane and bicycle accommodations along U.S. Route
67/lllinois Route 111 in Godfrey from Tolle Lane to the U.S. Route 267 wye; includes 461 raised reflective pavement
markers; 2 service installations; 2 full-actuated controllers and cabinets; 1 intersection monitor unit; 12 inductive loop
detectors; 24 intermediate trees; 41 evergreens; 862 units tree removal; 9,606 cu m earth excavation; 13,166 sq m
aggregate base course; 302 m tons incidental bituminous surfacing; 95 sq m PCC pavement; 1,752 sq m PCC sidewalk;
25,401 sq m bituminous surface removal; 1,118 sq m pavement removal; 3,420 m gutter removal; 257 m combination
curb and gutter removal; 1,137 sq m sidewalk removal; 401 sq m pavement patching; 3,714 m strip reflective crack
control treatment; 19 m precast concrete box culvert; 1,381 m storm sewer removal; 3,742 m combination concrete curb
and gutter; 5,907 m thermoplastic pavement marking line; 313 m conduit in trench; 1,935 m electric cable in conduit; 4
steel mast arm assemblies and poles; 20 m concrete foundations; 426 m detector loop; 2,655 m storm sewers; 3,248 m
tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 1,958 m tons bituminous concrete binder course,
SUPERPAVE, IL-19.0, N70; 2,118 m tons leveling binder SUPERPAVE N70; 17 m tons partial depth patching; 134 sq m
partial depth removal; 80 sq m bituminous shoulders, SUPERPAVE; 10,282 sq m base course (option); 16 signal heads;
1 fire preemptor; 80 m guardrail removal; mobilization; traffic control and protection. (95 Working Days) (Job No. C-98-
087-01) (8-87880-0300) (SUPERPAVE) (10.50% DBE)

Contract No. 76544 Madison County District 8

Section 60-13-1

FAP Route 310 (IL 255) Project NHF-310(82)

0.89 kilometer of pavement patching, variable width widening and resurfacing, constructing channelizing medians,
bituminous aggregate shoulders and the installation of traffic signals on Fosterburg Road between Alton and Fosterburg
at the interchange with lllinois Route 255; includes 49 raised reflective pavement markers; 2 service installations; 2 full-
actuated controllers and cabinets; 1 master controller; 2 fiber optic transceivers; 17 inductive loop detectors; 272 units
tree removal; 7,287 cu m earth excavation; 174 cu m removal and disposal of unsuitable material; 365 cu m earth
excavation for erosion control; 186 sq m riprap; 10,833 sq m processing lime modified soils; 301 m tons aggregate base
course; 69 m tons aggregate surface course; 760 sq m pavement removal; 78 sq m pavement patching; 2,009 m strip
reflective crack control treatment; 294 m tons aggregate shoulders; 270 kg reinforcement bars; 464 m combination
concrete curb and gutter; 937 sq m concrete median surface; 3,476 m thermoplastic pavement marking line; 155 m paint
pavement marking line; 834 m conduit in trench; 272 m fiber optic cable in conduit; 2,529 m electric cable in conduit; 4
aluminum traffic posts; 6 steel mast arm assemblies and poles; 28 m concrete foundations; 624 m detector loop; 4,171 sq
m bituminous base course, SUPERPAVE; 928 m tons leveling binder, SUPERPAVE; 836 m tons bituminous concrete
surface course, Mix D, SUPERPAVE, N 50; 2,761 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 3,273
sq m bituminous shoulders, SUPERPAVE; 20 signal heads; mobilization; traffic control and protection. (Completion Date:
70 Working Days) (Job No. C-98-007-02) (8-83910-0000) (SUPERPAVE) (10.50% DBE)

Contract No. 66316 McLean County District 3

Section (55)I

FAS Route 1476 (OR 51)

0.3 feet of bituminous shoulder removal and replacement and guardrail removal and replacement at 7 culvert locations on
OR 51 between Heyworth and Randolph; includes 2,753 ft treated timber rail; 1,530 sq yds preparation of base; 1,935 sq
yds bituminous shoulder removal; 1,530 sq yds bituminous shoulders SUPERPAVE; 1,381 ft guardrail; 2,753 ft guardrail;
3,122 ft paint pavement marking line; traffic control and protection; mobilization. (50 Working Days) (Job No. C-93-024-
03) (0-00843-3018) (SUPERPAVE) (0.00% DBE)
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Contract No. 92822 Sangamon County District 6

Section 28R

FAP Route 668 (DIRKSEN PARKWAY) Project ACF-668(4)

4.46 km of reconstruction on Dirksen Parkway between Ridge Avenue and Peoria Road on the east side of Springdfield
consisting of pavement patching, the widening and resurfacing of the existing pavement to provide two 3.6 m width
through lanes in each direction and a 4.2 m width bi-directional turn lane, traffic signals, curb and gutter and storm
sewers. The intersections of Sangamon Avenue, Northfield Drive, Atlanta Street, Walton Drive, Sam’s Place and
Mayden/Bissel Drive will be reconstructed. Also, included is the removal of the existing railroad subway north of the
Mayden/Bissel Drive intersection; includes 4 traffic barrier terminals; 1,199 raised reflective pavement markers; 10 sodium
vapor luminaires; 2 full-actuated controllers and cabinets; 3 remove existing traffic signal equipment; 717 units tree
removal; 20,120 cu m earth excavation; 342 m tons granular embankment; 27,040 sq m subbase granular material; 693
sq m base course widening; 532 sq m aggregate surface course; 1,385 m tons incidental bituminous surfacing; 3,792 sq
m PCC driveway pavement; 2,794 sq m PCC sidewalk; 68,742 sq m bituminous surface removal; 952 sq m pavement
removal; 2,874 m combination curb and gutter removal; 2,563 sq m bituminous concrete removal; 1,926 sq m bituminous
concrete shoulder removal; 2,757 sq m pavement patching; 1,114 m strip reflective crack control treatment; 2,834 m
storm sewers; 7,428 m combination concrete curb and gutter; 61 m removal and reinstallation of existing single rail steel
plate beam guardrail; 13,485 m thermoplastic pavement marking line; 4,675 m preformed plastic pavement marking line;
2,625 m fiber optic cable in conduit; 6,961 m electrical cable in conduit; 19 steel combination mast arm assemblies and
poles; 80 m concrete foundations; 1,590 sq m bituminous base course, SUPERPAVE; 95 m tons leveling binder,
SUPERPAVE N 50; 3,421 m tons leveling binder, SUPERPAVE N 90; 145 m tons bituminous concrete surface course,
SUPERPAVE, Mix C, N 50; 7,949 m tons polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N 90;
6,885 m tons polymerized bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90; 6,898 sq m bituminous
removal (miscellaneous); 313 sq m bituminous shoulders, SUPERPAVE; 57 signal heads; mobilization; traffic control and
protection. (Completion Date: September 30, 2003) (Job No. C-96-561-03) (6-76020-0000) (SUPERPAVE) (8.00% DBE)
SEE MORE PAVING

BRIDGE SECTION

Contract No. 62033 Cook County District 1

Section 1111.1B-1

FAP Route 358 (TORRENCE AVENUE) Project BHF-358(3)

Removal and replacement of the bridge deck and approach slabs, widening of the pier caps and abutments and lighting
on the 9-span, 593’-10 %4” back to back abutments structure carrying Torrence Avenue over Conrail, Baltimore & Ohio,
Chicago Terminal and Indiana Harbor Belt Railroad located in Burnham; includes 1,950 cu yds earth excavation; 239 cu
yds porous granular embankment; 4,840 sq yds topsoil; 4,840 sq yds sodding; 801 sq yds concrete pavement (jointed);
402 sq yds bridge approach pavement; 2 wide flange beam terminal joints (complete); 2,065 sq ft concrete sidewalk;
1,612 sq yds pavement removal; 151 cu yds structure excavation; 1,236 cu yds concrete; 3,410 sq yds bridge deck
grooving; erecting 146,050 Ibs structural steel; 18,060 stud shear connectors; 16,818 Ibs structural steel removal; 31,550
Ibs structural steel repair; containment and collection of blasting residues; 272,880 Ibs epoxy coated reinforcement bars;
100 ft concrete piles; 660 sq ft temporary sheet piling; 164 sq ft bridge seat sealer; 735 ft concrete curb and gutter; 11,068
ft preformed plastic pavement marking; 1,000 ft aerial cable; 9 shade trees; 697 sq ft high performance — enhanced
shotcrete; containment and disposal of lead paint cleaning residues; bridge drainage system; 500 ft unit duct; 4 temporary
luminaires; 2,028 sq yds aggregate subgrade; 1,765 sq yds protective shield; 8 temporary shoring systems; conduit
system; mobilization; traffic control and protection. (Completion Date: November 15, 2003 Plus 20 Working Days) (Job
No. C-91-434-00) (1-75332-0100) (10.00% DBE)

Contract No. 62117 Cook County District 1

Section 430VB-R

FAU Route 3562 (JOLIET ROAD)

Bridge deck replacement and new lighting on the existing structure carrying Joliet Road over B&O & IHB Railroad in
McCook; includes 8,566 cu yds earth excavation; 37 cu yds furnished excavation; 145 cu yds porous granular
embankment; 25 cu yds trench backfill; 291 sq yds topsoil; 158 sq yds sub-base granular material; 3,106 sq yds concrete
base course; 335 sq yds bridge approach pavement; 2,775 sq yds milling; 2,775 sq yds pavement removal; 316 sq yds
bituminous shoulders; 28.8 cu yds concrete removal; 145 cu yds structure excavation; 498.9 cu yds concrete; 1,431 sq
yds bridge deck grooving; 832.9 sq ft formed concrete repair; 2,930 Ibs structural steel; 5,940 stud shear connectors;
103,650 Ibs epoxy coated reinforcement bars; 157.5 sq ft temporary sheet piling; 1,547 ft concrete curb and gutter; 6,850
ft thermoplastic pavement marking; 1,860 ft electric cable; 155 ft aerial cable; 34 tons bituminous concrete surface
course, SUPERPAVE, Mixture E, N90; 3,417 sq yds aggregate subgrade; 930 sq yds protective shield; mobilization;
traffic control and protection. (Completion Date: October 31, 2003 Plus 10 Working Days) (Job No C-91-031-01) (1-
75749-0100) (SUPERPAVE) (13.00% DBE)
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Contract No. 72640 Hancock, lI-Lee, la Counties District 6

Section (22B)I

FAP Route 315 (US 136)

Repairs to the bridge carrying U.S. Route 136 over the Mississippi River at Hamilton consisting of bridge joint repair,
relocating the inspection catwalks underneath the structure, removal and re-installation of the existing pedestrian handrail
to correct loose anchor studs and riprap placement at pier 4. 40 sq yds riprap; 75 cu yds concrete removal; 264 ft modular
expansion joints; 75 cu yds concrete superstructure; 3,356 ft remove and re-erecting existing railing (special); relocate
catwalk; catwalk extension; 2 cu ft polymer concrete; mobilization; traffic control and protection. (Completion Date: August
1, 2003 Plus 20 Working Days) (Job No. C-96-545-03) (6-00101-0000) (0.00% DBE)

Contract No. 76556 St. Clair County District 8
Section D-8 MACARTHUR BRIDGE 2002 DM
FAU Route 5212 (CLOSED) (UNMARKED)

The complete removal which includes the superstructure and substructure of the existing 8 span (500 ft) MacArthur
Bridge over the northbound and southbound IL Route 3 near Sauget; includes removal of existing structures; 1,120 Ibs
structural steel; 997 sq yds protective shield; mobilization; traffic control and protection. (50 Working Days) (Job No. C-98-
018-02) (8-86080-0510) (10.00% DBE)

Contract No. 95355 Wabash County District 7

Section 01-00070-00-BR

FAS Route 811 (CH 6) Project BRS-811(103)

Removal of the existing structure carrying FAS 811 (CH6) over Fordice Creek 4 miles north of Bellmont and replace with
an 80 foot long triple span precast, prestressed concrete deck beam bridge with earth approaches and aggregate surface
course; includes 351 cu yds earth excavation; 359 cu yds channel excavation; 1,566 cu yds furnished excavation; 1,120
foot furnishing steel piles HP 12 x 53; 2 test pile steel HP 12 x 53; 1,690 cu yds concrete encasement; 358 tons stone
dumped riprap, class A4; 2 traffic barrier terminals, type 5A; 386 tons aggregate surface course, type B; 2 traffic barrier
terminals, type 1; 28.60 cu yds concrete structures; 1,920 sq ft precast prestressed concrete deck beams (17" depth);
3,040 Ibs reinforcement bars; 160 ft steel railing, type S1. (40 Working Days) (Job No. C-97-044-02) (7-10113-0000)
(5.00% DBE)

ELECTRICAL SECTION

Contract No. 66312 Livingston County District 3

Section (112X)TS&TS-1

FAP Route 673 (IL 116) Project HS-673(19)

Installation of a traffic signal system on IL Route 116 at WalMart/Norman Drive and also at Deerfield Road in Pontiac;
includes 132 cu yds earth excavation; 484 sq yds erosion control blanket; 763 ft perimeter erosion barrier; 275 sq yds
subbase granular material; 453 sq yds concrete pavement; 453 sq yds bituminous surface removal; 485 ft curb and
gutter; 6,467 sq ft concrete median surface removal; 236 sq yds paved shoulder removal; 236 sq yds bituminous shoulder
SUPERPAVE; 439 ft curb and gutter; 2,513 sq ft concrete median surface; 1,884 ft pavement marking tape; 8,564 ft paint
pavement marking line; 126 pavement markers; 4,815 ft conduit; 19 handholes; 19,498 ft electric cable; 4 luminaires;
2,036 ft fiber optic cable; 8 mast arm assemblies and poles; 129 ft concrete foundation; 3,482 ft detector loop; 26 signal
heads; mobilization; traffic control and protection. (45 Working Days) (Job No. C-93-018-03) (3-43290-0000, 3-43300-
0000) (SUPERPAVE) (3.00% DBE) SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 66292 Ford County District 3

Section (27-1)I-1

FAI Route 57 (I-57)

0.10 miles of pavement patching on Interstate 57 at milepost 262, 1.5 miles north of Paxton; includes 154 cu yds earth
excavation; 234 tie bars; 910 sq yds subbase granular material; 132 sq yds bituminous shoulder removal; 132 sq yds
patching; 780 sq yds patching reinforcement; 1,226 sq yds patching reinforcement; 130 sq yds bituminous shoulders; 750
ft paint pavement marking line; traffic control and protection; mobilization. (15 Working Days) (Job No. C-93-122-02) (0-
00843-3017) (0.00% DBE)

Contract No. 64483 Henry County District 2

Section BISHOP HILL 2000-2

STATE PARK ROADS

Improvement consists of paving the parking lots at Bishop Hill Historic site located west of Kewanee; includes 46 cu yds
earth excavation; 71 tons aggregate base course; 2,744 sq yds preparation of base; 110 tons cover coat aggregate; 27
tons seal coat aggregate; 204 sq yds bituminous surface removal; 38 ft paint pavement marking line; mobilization. (15
Working Days) (Job No. C-92-162-02) (2-00002-0300) (0.00% DBE)
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Contract No. 64876 JoDaviess County District 2

Section D2 PATCHING 2003-6

FAP Route 301 (US 20) WB

10.1 miles of pavement patching on U.S. Route 20 between East Dubuque and lllinois Route 84; includes 903 sq yds
patching; 90 sq yds geotechnical reinforcement; 15 cu yds granular subgrade replacement; traffic control and protection;
mobilization. (15 Working Days) (Job No. C-92-024-03) (0-00843-2014) (0.00% DBE)

Contract No. 66336 McLean-Livingston Counties District 3

Section D-3 BRIDGE PAINTING 2003-3

FAl Route 55 (1-55)

Cleaning and painting 4 structures in McLean and Livingston counties; includes bridge cleaning and printing warranty on
4 structures; cleaning and painting 4 steel structures; blasting residue containment and disposal on 4 structures; traffic
control and protection; mobilization. (150 Working Days) (Job No. C-93-080-03) (0-01003-0000) (0.00% DBE)

Contract No. 66332 McLean County District 3

Section D3 CRACK & JOINT SEAL 2003-5

FAP Route 693 (IL 9)

10.7 miles of crack and joint sealing on lllinois Route 9 from the Ford/McLean county line to Arrowsmith/Colfax Road;
includes 129,350 ft crack sealing; 45,273 Ibs crack filling; 168,498 ft paint pavement marking line; traffic control and
protection; mobilization. (20 Working Days) (Job No. C-93-071-03) (0-05013-3005) (0.00% DBE)

Contract No. 66329 McLean County District 3

Section WEED CONTROL SPRAYING 2003-2

Various Routes  (VARIOUS)

Weed control spraying on Interstate 74,39 and 55 in McLean counties; includes 600 units Transline Herbicide;
mobilization. (Completion Date: September 28, 2003) (Job No. C-93-053-03) (FORMAL CONTRACT) (0.00% DBE)

Contract No. 64893 Stephenson County District 2

Section 101-LS

FAP Route 316 (L 26)

Replacement of the topsoil and re-seeding areas along lllinois Route 26 near Fairview Road, north of Freeport; includes
953 cu yds earth excavation; 5,716 sq yds topsoil furnish and replace; 1.18 acre seeding; 2,969 sq yds erosion control
blanket; mobilization. (15 Working Days) (Job No. C-92-047-03) (2-97623-0005) (0.00% DBE)

Contract No. 64879 Stephenson County District 2

Section D2 CS 2003-11

Various Routes (VARIOUS)

Routing, cleaning and sealing pavement surface cracks on lllinois Route 73 from U.S. Route 20 to the Wisconsin State
line, on U.S. Route 20 BR from U.S. Route 20 easterly to Freeport and on U.S. Route 20 from Freeport to Winnebago
County, a combined distance of 21.36 miles; includes 225,650 ft crack routing; 64,535 Ibs crack filling; 315,254 ft paint
pavement marking line; traffic control and protection; mobilization. (15 Working Days) (Job No. C-92-027-03) (0-05013-
2022,-2023-2024) (0.00% DBE)

Contract No. 64881 Various Counties District 2

Section D-2 CS 2003-10

Various Routes (VARIOUS)

Routing and sealing of cracks on lllinois Route 251 from lllinois Route 72 to the Winnebago Ogle county line. lllinois
Route 251 from lllinois Route 173 south to Roosevelt Road and on U.S. Route 20 from Interstate 90 east of Cherry Valley
to Interstate 39; includes 98,916 ft crack routing; 28,262 Ibs crack filling; traffic control and protection; mobilization. (15
Working Days) (Job No. C-92-028-03) (0-05013-2019,2020,2021) (0.00% DBE)

Contract No. 64863 Various Counties District 2

Section D2 MCHD NORTH

Various Routes (VARIOUS)

"On call" guardrail and fence repairs in the north one-half of District Two on all state maintained routes; includes 3,050 ft
guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275
ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-018-03) (0-
00843-2034) (0.00% DBE)

Contract No. 64862 Various Counties District 2

Section D2 MCHD SOUTH

Various Routes  (VARIOUS)

"On call" guardrail and fence repairs in the south one-half of District Two on all state maintained routes; includes 3,050 ft
guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275
ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-017-03) (0-
00843-2033) (0.00% DBE)
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Contract No. 64883 Various Counties District 2

Section D-2 WEED CONTROL SPRAY 2003-1

Various Routes (VARIOUS)

Applying herbicides along various routes in the counties of Bureau, Boone, Carroll, Henry, Lee, Ogle, Putham, Rock
Island, Stephenson, Whiteside, Winnebago and Jo Daviess; includes 314 gal Vanquish; 815 Ibs WC Pre-EM SharaDG;
mobilization. (Completion Date: October 04, 2003) (Job No. C-92-029-03) (FORMAL CONTRACT) (0.00% DBE)

Contract No. 66328 Grundy-LaSalle Counties District 3

Section WEED CONTROL SPRAYING 2003-1

Various Routes  (VARIOUS)

Weed control spraying on Interstate 39,80 and 55 in Grundy and LaSalle counties; includes 600 units Transline Herbicide;
mobilization. (Completion Date: May 31, 2003) (Job No. C-93-052-03) (FORMAL CONTRACT) (0.00% DBE)

Contract No. 44806 Various Counties District TR

Section D2-3 H-T PVT MKG REP 2003-04

Various Routes  (VARIOUS)

Repairing various width of thermoplastic, preformed plastic, preformed thermoplastic, epoxy, hot spray thermoplastic and
polyurea pavement marking lines on various routes in District 2 and 3; includes 100 ft aerial speed check marking;
111,900 ft thermoplastic pavement marking line; 204,000 ft hot spray thermoplastic pavement marking line; 1,300 ft
preformed plastic pavement marking line; 319,200 ft epoxy pavement marking; 1,300 ft preformed thermoplastic
pavement marking line; 78,000 ft polyurea pavement marking line. (Completion Date: June 30, 2004) (Job No. C-60-014-
03) (0-00483-0000) (0.00% DBE)

Contract No. 66289 Various Counties District 3

Section VARIOUS

FAI Route 39 (1-39)

Patching at 8 interchanges on Interstate 39 from Oglesby Spur in LaSalle County to U.S. Route 24 in Woodford County;
includes 1,376 dowel bars; 659 sq yds patching; 304 ft expansion joints; 635 sq yds pavement fabric; 4,260 ft saw cuts;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-93-119-02) (0-00843-3011) (0.00% DBE)

Contract No. 64877 Winnebago County District 2

Section D2 PATCHING 2003-7

FAP Route 738 (IL 251)

0.47 miles of patching on the northbound ramps from lllinois Route 251 to Rockton Road; includes 840 sq yds patching;
4,872 ft saw cuts; 210 sq yds stabilized subbase replacement; 1,512 dowel bars; 81 tie bars; traffic control and protection;
mobilization. (15 Working Days) (Job No. C-92-025-03) (0-00843-2037) (0.00% DBE)

SEE MORE MISCELLANEOUS

RE-ADVERTISED SECTION

Items 112 through 122 are being re-advertised for bids. Contractors and suppliers who requested plans and proposals for
these items in connection with the previous advertisement should request the complete set to ensure that revised and/or
added material is issued. A charge of $15 will be made for each set of plans and proposals requested.

PAVEMENT SECTION

Contract No. 68112 Peoria County District 4

Section (Y)RS-5

FAP Route 646 (IL 40) Project F-646(57)

0.80 mile of 2 @ 24 feet and variable width of bituminous concrete resurfacing on IL Route 40 from Ravenswood Road to
Lindberg Road in Peoria. Also, bridge repairs to the structure carrying IL Route 40 over IL Route 6; includes 1,923 sq yds
bituminous surface removal-butt joint; 2,019 sq yds patching; 5,964 ft saw cuts; 144 tons aggregate shoulders; cleaning
and painting steel bridge; containment and disposal of lead paint cleaning residues; 800 ft guardrail; 24,935 ft preformed
plastic pavement marking line; 2,521 ft preformed thermoplastic pavement marking line; 207 pavement markers; 519 ft
silicone joint sealer; 920 ft center joint repair; 669 tons bituminous concrete surface course, SUPERPAVE; 4,284 tons
polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 4,980 dowel bars; 485 ft longitudinal
joint repair; mobilization; traffic control and protection. (40 Working Days) (Job No. C-94-140-00)
(4-0985-0100,4-09850-0000) (SUPERPAVE) (5.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 76)
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Contract No. 68151 Tazewell County District 4
Section 105RS-5
FAU Route 6757 (US 150) Project F-6757(2)

5.06 miles of 26 feet width of bituminous concrete resurfacing on U.S. Route 150 from East Peoria to east of Detroit
Avenue in Morton; includes 178 cu yds removal and disposal of unsuitable material; 160 tons porous granular backfill; 13
tons stone riprap; 118 tons sub base granular material; 20 tons aggregate surface course; 3,104 sq yds bituminous
surface removal-butt joint; 75,132 sq yds bituminous surface removal; 72 sq yds patching; 613 tons aggregate shoulders;
7,648 sq yds bituminous shoulders; 1,762 tons bituminous shoulders; 447 ft pipe underdrains; 237 ft concrete gutter; 635
ft bituminous concrete curb; 77,602 ft epoxy pavement marking line; 341 pavement markers; 9,714 tons bituminous
concrete binder and surface course, SUPERPAVE, Mix D; 324 tons aggregate for temporary access; mobilization; traffic
control and protection. (Completion Date: 40 Working Days) (Job No C-94-045-01) (4-14155-0100) (SUPERPAVE)
(5.00%DBE)

PREVIOUS LETTING: January 17, 2003 (Item 12)

Contract No. 72292 Macoupin County District 6

Section D(W-2,RS-10)

FAP Route 662 & SBI Route 4 (IL4 &OLDIL 4)

5.27 km of pavement patching, bituminous surface removal, 12.34 m and variable width bituminous resurfacing, 914 mm
width bituminous concrete base course widening and 914 mm width aggregate wedge shoulders on IL Route 4 from the
Sangamon County Line to George Street in Virden and on OId IL Route 4 from south of Virden to IL Route 4 in Virden;
includes 239 raised reflective pavement markers; 320 units tree removal; 7,958 cu m earth excavation; 51 units
excavating and grading existing shoulder; 569 sq m PCC driveway pavement; 443 sq m PCC sidewalk; 40,414 sq m
bituminous surface removal; 635 sq m pavement removal; 449 sq m sidewalk removal; 694 sq m bituminous shoulder
removal; 343 sq m pavement patching; 648 m tons aggregate shoulders; 462 m remove existing culverts; 6,926 m
thermoplastic pavement marking line; 511 m paint pavement marking line; 400 m preformed plastic pavement marking
line; 1,129 m storm sewers; 983 sq m bituminous base course, SUPERPAVE; 3,279 sq m bituminous concrete base
course widening, SUPERPAVE; 3,420 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 2,432 m
tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 50; 431 m tons incidental bituminous surfacing,
SUPERPAVE; 2,127 sq m bituminous shoulders, SUPERPAVE; 1,324 m tons bituminous concrete surface course,
SUPERPAVE, Mix C, N 50; mobilization; traffic control and protection. (Completion Date: October 01, 2003) (Job No.
C-96-523-01) (6-66060-0000/6-76240-0000) (SUPERPAVE) (10.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 70)

Contract No. 94398 Clay-Richland Counties District 7

Section 7TWRS

FAP Route 327 (US 50) Project NHF-327(25)

7.43 miles of pavement patching, bituminous surface removal, 24 ft width bituminous concrete resurfacing, 3 ft width
bituminous shoulders and 5 ft width aggregate shoulders on U.S. Route 50 from west of Clay City to west of Noble. Also
included is the rehabilitation of the bridge over the Little Wabash River; includes 576 cu yds earth excavation; 761 units
excavating and grading existing shoulder; 158 sq yds riprap; 85 tons aggregate surface course; 81 tons incidental
bituminous surfacing; 3,968 sq yds bituminous surface removal; 142 sq yds pavement removal; 889 sq yds bituminous
concrete removal (deck); 1,377 sq yds jointed PCC pavement patching; 5,920 ft saw cuts; 14,433 tons aggregate
shoulders; 23,783 sq yds bituminous shoulders, SUPERPAVE; 412 ft pipe culverts; 1,425 ft steel plate beam guardrail; 24
traffic barrier terminals; 2,071 ft guardrail removal; 5,489 ft thermoplastic pavement marking line; 90,820 ft paint pavement
marking line; 556 raised reflective pavement markers; 336 sq yds bituminous concrete base course widening,
SUPERPAVE; 11,188 tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 7,435 tons leveling binder,
SUPERPAVE, N90; 686 sq yds partial depth removal; 889 sq yds bridge deck microsilica concrete overlay; 7 sq yds deck
slab repair; 43 cu yds deck slab repair (partial); 2,724 dowel bars; 77 tons partial depth patching; mobilization; traffic
control and protection. (90 Working Days) (Job No C-97-012-01) (7-73380-0000) (SUPERPAVE) (6.00% DBE)

PREVIOUS LETTING: January 17, 2003 (Iltem 65)

Contract No. 98762 Williamson-Pope Counties District 9

Section D-9 CONT. MAINT. FY2003-8

SBI Route 147 & FAP Route 885 (IL 37 & IL 146)

1.34 miles of pavement patching, bituminous surface removal, 26 ft and variable width bituminous concrete resurfacing,
1.5 ft width bituminous shoulders and 2 ft width aggregate shoulders at the following locations:(1) 1.01 miles on IL Route
37 at Pulleys Mill and (2) 0.33 mile on IL Route 146 at Watersburg; includes 1,750 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N 90; 1,676 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90; 178 tons
bituminous concrete binder course, SUPERPAVE, IL-12.5, N 90; 346 cu yds earth excavation; 107 tons aggregate base
course; 19,154 sq yds bituminous surface removal; 2,167 ft gutter removal; 294 sq yds paved shoulder removal; 675 sq
yds pavement patching; 919 sq yds aggregate shoulders; 23,392 ft paint pavement marking line; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-99-012-03) (0-00843-9005,9006) (SUPERPAVE) (3.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 20)
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Contract No. 60914 Cook County District 1
Section 2000-029I
FAU Route 2831 (KEDZIE AVENUE) Project ACBHM-2831(1)

0.94 mile of 24 ft and variable width milling and bituminous concrete surface on Kedzie Avenue 71st Street to IL Route 7
and bridge rehabilitation on the structure carrying Kedzie Avenue over Belt Railway Company Railroad all located in
Chicago; includes 4,505 cu yds earth excavation; 371 cu yds removal and disposal of unsuitable materials; 1,135 cu yds
furnished excavation; 1,021 cu yds porous granular embankment; 218 cu yds trench backfill; 7,718 sq yds topsoil; 7,480
sq yds compost; 1.4 acres seeding; 920 sq yds sodding; 4,855 sq yds subbase granular material; 2,537 sq yds concrete
base course; 340 sq yds bridge approach pavement; 17,966 sq ft concrete sidewalk; 22,661 sq yds milling; 2,750 sq yds
pavement removal; 1,485 sq yds patching; 4,265 sq yds bituminous shoulders; 97.9 cu yds concrete removal; 763 cu yds
structure excavation; 1,351 cu yds concrete; 2,556 sq yds bridge deck grooving; 23.3 sq ft formed concrete repair; 3,289
Ibs structural steel; 5,472 stud shear connectors; 1,117 ft soldier piles; 256,720 Ibs epoxy coated reinforcement bars;
6,319 ft concrete curb and gutter; 1,885 ft steel plate beam guardrail; 19,145 ft thermoplastic pavement marking; 3
optically programmed signal heads; 143 ft detector loop; 92 shade trees; 91 intermediate trees; 2,250 sq yds protective
shield; 1,772 sq ft permanent steel sheet piling; 237 ft electric cable; 16 signal heads; 155 tons bituminous concrete
surface course, SUPERPAVE, Mix D; 65 ft lead-in cable; 60 shrubs; 180 gts vines; 2 steel mast arms assemblies; 6.6
units perennial plants; 908 sq yds bituminous concrete binder course; 712 tons leveling binder (machine method); 2,303
tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E, N 90; mobilization; traffic control and
protection. (Completion Date: November 30, 2003 Plus 25 Working Days) (Job No. C-91-104-00) (1-75615-0100)
(SUPERPAVE) (12.00% DBE)

PREVIOUS LETTING: August 2, 2002 (ltem 75)

ELECTRICAL SECTION

Contract No. 68226 Peoria-Tazewell Counties District 4

Section D4 |-74 ITS SYSTEM-1

FAI Route 74 (I-74)  Project IM-74-4(224)86

Supplying an Intelligent Transportation System (ITS) on I-74 from west of Sterling Avenue to east of Washington Street in
Peoria and East Peoria; includes 180 ft perimeter erosion barrier; 995 ft guardrail; 485 sq ft sign panel; 139 ft overhead
sign structure; 6,754 ft conduit; 24 handholes; 5,238 ft trench and backfill for electrical work; 26,168 ft electrical cable; 7
microwave detector, special; 6 solar equipment; 15 closed circuit television dome camera; 7 closed circuit television
surveillance site-communications; 31,538 ft fiber optic cable; City Hall node; City of Peoria dries lane facility node; City of
Peoria Emergency Communications Center node; lllinois Department of Transportation Communications Center node; 8
emergency call box; East Peoria Public Safety building node; 8 microwave links; 1,460 cal days portable traffic
management; mobilization; traffic control and protection. (Completion Date: December 31, 2006) (Job No C-94-037-02)
(4-00053-0002) (0.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 43)

MISCELLANEOUS SECTION

Contract No. 66298 Various Counties District 3

Section D-3 ANNUAL PATCHING 2003-1

Various Routes (VARIOUS)

Miscellaneous pavement patching at various locations throughout various counties on various marked routes; includes 65
cu yds pavement removal for patching; 68 cu yds concrete; 215 drums; 28 tons bituminous concrete surface course,
SUPERPAVE, Mix D; 220 dowel bars; 88 tie bars; 1,688 ft saw cutting; traffic control and protection. (Completion Date:
December 31, 2003) (Job No. C-93-132-02) (3-36420-0000) (SUPERPAVE) (0.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 135)

Contract No. 76584 Bond-Madison Counties District 8

Section DIST 8 BRIDGE PAINTING 2003-1

FAI Route 70 & FAI 55 (I-70 & 1-55)

Spot cleaning and painting the structures carrying TR 161 over FAI Route 70 at Smithboro, TR 156 over FAI Route 70,
7.9 miles east of Pocahontas and TR 246 over FAI Route 55, 2 miles northeast of Hamel; includes cleaning and painting
3 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (65
Working Days) (Job No C-98-042-02) (0-00843-8016, 8017, 8018) (0.00% DBE)

PREVIOUS LETTING: June 14, 2002 (Item 95)
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Contract No. 90943 Cumberland-Douglas Counties District 5

Section D5 SCOUR MITIGATION 2001-1

Various Routes (VARIOUS)

Scour protection at various locations in Cumberland and Douglas counties; includes 1,560 tons stone riprap; 2,295 sq yds
filter fabric; 340 sq yds slope mattress; 230 sq yds fabric formed revetment mats; mobilization; traffic control and
protection. (55 Working Days) (Job No. C-95-041-98) (5-93840-0000) (0.00% DBE)

PREVIOUS LETTING: June 14, 2002 (Item 243)

Contract No. 98784 Jackson County District 9

Section (9,10)-3-LS

FAP Route 322 (US 51) Project NHF-322(60)

Landscaping along the backslopes of a relocated section of U.S. Route 51 from Pleasant Hill Road to west of Boskydell
Road in Carbondale; includes 13 Shumard Red Oak trees; 18 red buckeye trees; 16 white fringe trees; 107 shade trees;
24 intermediate trees; 44 Vernal witch hazel shrubs; 164 evergreens; 780 container grown shrubs; 6,500 sq yds topsoil;
mobilization. (Completion Date: November 30, 2003) (Job No. C-99-004-03) (9-91450-0309) (0.00% DBE)

PREVIOUS LETTING: January 17, 2003 (ltem 61)
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STATE OF ILLINOIS
Department of Transportation
Division of Aeronautics

This Bulletin constitutes official notification to Contractors of the intention to
receive bids for Airport related work. The Transportation Bulletin is available on
the Department’s Internet website at http://www.dot.state.il.us. The following phone
numbers and e-mail address are available if assistance is needed:

Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;

E-mail: tylertn@nt.dot.state.il.us.

INVITATION FOR BIDS

1. TIME AND PLACE OF OPENING PROPOSALS: Sealed bids, subject to the conditions
contained herein, will be received by the Department of Transportation at the
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois, until 10:00 A.M. prevailing time, March 7, 2003.
These bids will, at that time, be publicly opened and read for furnishing all
labor and materials, and performing all work for the Project(s) listed and defined
in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics.

2. INSTRUCTIONS TO BIDDERS:

a. Plans and Contract Documents. Plans and Contract Documents for those
Project (s) specified in Paragraph 3.0 of this Service Bulletin for the
Division of Aeronautics may be examined and reviewed at the following
offices:

(1) Department of Transportation, Division of Aeronautics, One
Langhorne Bond Drive, Capital Airport, Springfield, Illinois.

(2) Department of Transportation, Harry R. Hanley Building, Plans and
Contracts Office, Room 323, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois.

(3) Office of the consulting engineer(s).

b. PLANS AND CONTRACT DOCUMENTS MAY BE OBTAINED FROM THE DEPARTMENT OF
TRANSPORTATION, BUREAU OF DESIGN AND ENVIRONMENT, HARRY R. HANLEY BUILDING,
SPRINGFIELD, ILLINOIS. PLANS AND CONTRACT DOCUMENTS CANNOT BE OBTAINED
THROUGH THE DIVISION OF AERONAUTICS. A charge of $15.00 (nonrefundable) is
required in the form of a Check (currency will not be accepted) made payable
to the Treasurer, State of Illinois, for each section of work for the
requested Plans and Contract Documents. No refunds will be made for Plans
and Contract Documents returned.
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Contractors wanting to bid must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BD 124) and the
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322
or 323 no later than 4:30 p.m. prevailing time, three (3) days prior to
letting date. The Authorization to Bid request cut-off date is 4:30 p.m.
prevailing time, March 4, 2003.

c. Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BD 356B
in the amount, which is not less than five (5) percent of the aggregate
amount of the bid.

d. Pre-Qualification Rating. The Illinois Department of Transportation pre-
qualification ratings and other applicable evidence of competency of bidders
to perform the work contemplated will be utilized for all Service Bulletin
items. This pre-qualification rating will be established on the basis of a
Financial Statement and Experience Questionnaire.

e. Requirements for Corporations outside the State of Illinois. Before any
Contract is executed, a Corporation from another State must conform to the
Statutes of the State of Illinois, and may be asked to furnish a copy of the
certificate from the Secretary of State, State of Illinois, showing that such
foreign corporation is authorized to do business in the State of Illinois.

f. Civil Rights Act of 1964. The Illinois Department of Transportation,
Division of Aeronautics, in accordance with Title VI of the Civil Rights Act
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal
Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds or race, color, or national
origin in consideration for an award.

In a case in which a bidder or prospective contractor or proposed
subcontractor who has participated in a previous contract or subcontract
subject to the equal opportunity clause has not filed a compliance report due
under applicable instructions, such bidder, prospective contractor, or
proposed subcontractor shall submit a compliance report prior to the award of
the proposed contract or subcontract. When a determination has been made to
award a contract to a specific contractor, such contractor shall prior to
award, furnish such other pertinent information regarding his own employment
policies and practices as well as those of his proposed subcontractors as the
Sponsor, or the Executive Vice Chairman of the President's Committee may
require.

For any contract or subcontract for $50,000.00 or more, and having 50 or more

employees, the contractor or subcontractor will be required to maintain a
written Affirmative Action Plan.
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g. Special Requirements.

(1) Payment to Labor. The successful bidder will be required to pay to the
laborers, workmen, mechanics, and other employees for the work under the
contracts, not less than the general prevailing wage for each craft, trade or
occupation, and not less than the minimum wage rates as shall be established
by the U. S. Secretary of Labor for federally assisted projects and by the
Illinois Department of Labor for state/local projects.

(2) Affirmative Action Requirements - Equal Employment Opportunity. Various
contractor, union and minority organizations have prepared specific plans for
Equal Employment Opportunity. Should such a plan or plans apply to the
proposed project(s) listed below, the Bid Conditions will be included in the
Contract Document for that project, and all bidder's, prospective contractors
and/or subcontractors shall be required to comply with any and all provisions
set forth therein.

h. Specifications. The proposed work is to be constructed in accordance with the
requirements of the Illinois Standard Specifications for Construction of
Airports, dated January, 1985, and the Special Provisions specified in the
proposal. Copies of the Illinois Standard Specifications for Construction of
Airports may be obtained by applying to the Department of Transportation,
Division of Aeronautics, Bureau of Engineering, Design Section, and Capital
Airport/One Langhorne Bond Drive, Springfield, Illinois 62707-8415. The order
should be accompanied by a check made payable to the Division of Aeronautics in
the amount of $10.00 for each copy ordered.

Proposed Work:

1A Illinois Valley Regional Airport
Peru, Illinois
LaSalle County
I11. Proj. VY¥S-2980
AIP No. 3-17-0060-B13
Contract No. IL025
Overlay & Mark Existing 6,000’ x 100’ Runway 18/36 & Taxiways - which
includes the following major work items: 102 Each Adjust Stake Mounted
Light; 14,484 Ton Bituminous Base Course; 2,224 S.Y. Bituminous Pavement
Milling; 76,720 S.Y. Porous Friction Course, 5/8”; 76,720 S.Y. Porous
Friction Course, 0.10’; 34,519 Gal. Bituminous Tack Coat; 58,176 S.F.
Pavement Marking - Waterborne; 7 Acre Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 8.0%)

2A Deleted
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3A U of I - Willard Airport
Savoy, Illinois
Champaign County
I11. Proj. CMI-3060
ATIP No. 3-17-0016-18
Contract No. UNO040
Install 8’ Class E Animal Control/Security Fence & Gates - which includes
the following major work items: 50,939 L.F. Class E Fence 8’; 4 Each
Electrical Gate-16’; 49,171 L.F. Remove Class C Fence; 8 Each Class E Gate-
30"; 1,717 L.F. Remove Class E Fence; 2.5 Acre Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 12.0%)

4A Lansing Municipal Airport
Lansing, Illinois
Cook County
I11. Proj. IGQ-3011
Contract No. LA032
Construct T-Hangar Site Work - Phase 2, incl. Grading & Drainage - which
includes the following major work items: 445 L.F. 4” Steel Duct, Direct
Bury; 8,750 C.Y. Unclassified Excavation; 20,000 C.Y. On-Site Borrow; 75
L.F. Relocate Class E Fence; 1,340 Ton Bituminous Base Course; 1,850 C.Y.
Porous Granular Embankment; 9,200 S.Y. Crushed Aggregate Base Course - 77;
800 Ton Bituminous Surface Course; 2,145 L.F. RCP; 780 C.Y. Trench Backfill
; 600 L.F. 6” Perforated Underdrain w/Sock; 9 Each Precast Reinforced Conc.
FES 12”; 8 Each Type 1 Inlet; 8.9 Acre Seeding
Pre-Bid meeting: N/A
(DBE 10.0%)

5A Peoria Regional Airport
Peoria, Illinois
Peoria County
I11. Proj. PIA-2913
AIP No. 3-17-0080-B5
Contract No. PE079
Relocate Runway 31 Glideslope; Relocate RVR; Relocate Runway 31 MALSR
System; Relocate Runway 13 Localizer; Remove Runway 31 Middle Marker;
Remark Threshold of Runway 13 - which includes the following major work
items: 19,400 L.F. XLP-USE; 4,200 L.F. UG Cable in UD; 2,000 L.F. 12 Pair
Control Cable; 510 L.F. 4” Steel Duct, Jacked; 9 Each Runway Distance
Remaining Sign; 2 Each Shelter Building; 1 L.S. MALSR Installation; 1 L.S.
Remove MALSR; 1 L.S. Relocate Localizer; 1 L.S. Relocate Glideslope; 1 L.S.
Tree Trimming; 46,710 S.F. Pavement Marking; 53,125 S.F. Pavement Marking
Removal; 1 L.S. Relocate RVR; 10 Acre Seeding & Mulching
Pre-Bid meeting: Greater Peoria Airport Authority Office (4™ Floor of
Terminal Building) on February 27, 2003 at 10:00am
(DBE 12.3%)

Items 6A — 14A Deleted
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NOTE: The following projects (15A, 16A, 17A, 18A, 19A, 20A, 21A, 22A, 23A & 24A) are currently
unfunded but are actively seeking federal discretionary funding. The award period for these
projects is 75 days and expires on May 21, 2003. At that point, the contractor may request, in
writing, an award extension of 16 days, which will expire on June 6, 2003. At this point, the
contractor may request a second and final award extension, in writing, of 131 days which will
expire on October 15, 2003. There is no guarantee that any or all of these projects will be
awarded.

15A St. Louis Regional Airport
East Alton, Illinois
Madison County
I11. Proj. ALN-3077
AIP No. 3-17-0002-B36
Contract No. SR080
The Reconstruction of the Aircraft Parking Apron (Phase IV) - which
includes the following major work items: 272 L.F. 4-Way Concrete Encased
Duct; 2,768 C.Y. Unclassified Excavation; 11,071 S.Y. Separation Fabric;
4,982 Ton Oversize Aggregate; 2,890 Ton Crushed Aggregate Base Course; 141
Ton Bituminous Surface Course; 10,961 S.Y. 11”7 PCC Pavement; 10,961 S.Y.
Remove PCC Pavement; 1,648 L.F. 4” Perforated Underdrain w/Sock; 367 S.Y.
Sodding
Pre-Bid meeting: Airport Managers Office on February 25, 2003, at 10:00am
(DBE 6.0%)

16A DeKalb-Taylor Municipal Airport
DeKalb, Illinois
DeKalb County
I11. Proj. DKB-3145
ATP No. 3-17-0139-B35
Contract No. DK047
Remove & Replace the Airfield Electrical Vault - which includes the
following major work items: 1 L.S. Construct Electrical Vault; 1 L.S.
Install Electrical Equipment; 1 L.S. Generator System; 1 L.S. Replace
Electric Services; 100 C.Y. Unclassified Excavation; 281 S.Y. Remove
Bituminous Pavement; 60 S.Y. 7”7 PCC Pavement; 84 L.F. RCP; 1 Each Inlet; 3
Each Manhole 4’; 1 L.S. Temporary Vault Relocation
Pre-Bid meeting: N/A
(DBE 0.0%)
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Items 17A & 18A May Be Bid in Combination

17A Lewis University Airport
Romeoville, Illinois
Will County
I11. Proj. ©LOT-3133
AIP No. 3-17-0140-B32
Contract 1
Contract No. LEO031
Pave, Light & Mark Runway 2/20 w/Turnaround & New Crossing Pavements -
which includes the following major work items: 1 L.S. Construct
Electrical Vault; 1 L.S. Install Electrical Equipment; 601 L.F. 2-Way
Concrete Encased Duct; 585 L.F. 4-Way Concrete Encased Duct; 49 Each MITL
— Stake Mounted; 15 Each MITL-Base Mounted; 27 Each MIRL-Stake Mounted;
19 Each MIRL-Base Mounted; 3.6 Acre Clearing and Grubbing; 16,950 C.Y.
Unclassified Excavation; 7,694 L.F. Class E Fence, Vinyl-6’; 252 Ton
Bituminous Base Course; 13,160 S.Y. Remove Bituminous Pavement; 89,627
S.Y. Crushed Agg. Base Course-4”; 528 Ton Bituminous Surface Course;
3,334 S5.Y. 5” PCC Pavement; 84,474 S.Y. 10” PCC Pavement; 51,956 S.Y. PCC
Pavement Grooving; 83,520 S.F. Pavement Marking-Epoxy; 15,452 L.F. 6"
Perforated Underdrain; 25,944 L.F. Airfield Cable in Unit Duct; 510 C.Y.
CA-3 Aggregate Backfill; 2,650 C.Y. Topsoiling (From On Site); 755 L.F.
Primary 4-Way Duct; 36,954 S.Y. Sodding; 7,750 C.Y. Topsoiling (From Off
Site)
Pre-Bid meeting: N/A
(DBE 12.1%)

18A Lewis University Airport
Romeoville, Illinois
Will County
I11. Proj. ©LOT-3133
AIP No. 3-17-0140-Bxx
Contract 2
Contract No. LE032
Pave, Light & Mark Partial Parallel Taxiway System for Runway 2/20 -
which includes the following major work items: 1 L.S. Install Electrical
Equipment; 41 Each MITL-Stake Mounted; 14 Each MITL-Base Mounted; 2 Pair
REILS; 2 Each PAPI (L-880 System); 1,850 C.Y. Unclassified Excavation;
23,276 S.Y. Crushed Agg. Base Course-4”; 22,534 S.Y. 10”7 PCC Pavement;
5,528 L.F. ©” Perforated Underdrain; 21,876 L.F. Airfield Cable in Unit
Duct; 250 C.Y. Topsoiling (From On Site); 15,014 S.Y. Sodding; 10,221
L.F. Electrical Cable; 6,385 S.F. Pavement Marking-Epoxy; 2 Each
Secondary Power Distribution; 150 Ton Bituminous Base Course; 76 Ton
Bituminous Surface Course
Pre-Bid meeting: N/A
(DBE 12.1%)
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ITEMS 19A - 22A MAY BE BID IN THE FOLLOWING COMBINATIONS:
THE THREE COMBINATIONS ARE: 19A & 20A; 19A, 20A & 21A; 19A, 20A, 21A & 22A.

19A Decatur Airport
Decatur, Illinois
Macon County
I11. Proj. DEC-3137
AIP No. 3-17-0033-26
Contract 1
Contract No. DE162
Taxiway G from Taxiway G-3 to Runway 12/30, incl. Taxiway G-3 - which
includes the following major work items: 11,565 L.F. UG Cable in UD; 1
L.S. Install Electrical Equipment; 34 Each MITL-Stake Mounted; 36,302
C.Y. Unclassified Excavation; 5,641 C.Y. Borrow Excavation; 725 Ton By-
Product Lime; 16,747 S.Y. Soil Processing-16"”; 3,908 Ton Bituminous Base
Course; 1,494 Ton Oversize Aggregate; 925 Ton Crushed Aggregate Base
Course; 16,317 S.Y. Remove Bituminous Pavement; 2,000 L.F. 6” PVC Storm
Sewer; 4,508 L.F. RCP; 3,570 L.F. 6” Perforated Underdrain w/Sock; 5,200
L.F. Remove Underdrain; 19,244 S.Y. 14.5” PCC Pavement; 42.6 Acres
Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 12.1%)

20A Decatur Airport
Decatur, Illinois
Macon County
I11. Proj. DEC-3137
ATIP No. 3-17-0033-26
Contract 2
Contract No. DE262
Taxiway G4 Sta. 150+00 to Sta. 325+00 - which includes the following
major work items: 143 L.F. 2-Way Concrete Encased Duct; 2,075 C.Y.
Borrow Excavation; 1,340 Ton Oversize Aggregate; 838 Ton Crushed
Aggregate Base Course; 880 L.F. Remove Underdrain; 2,888 S.Y. 14.5” PCC
Pavement; 1 L.S. Off Peak Construction; 0.9 Acres Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 12.1%)
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21A Decatur Airport
Decatur, Illinois
Macon County
I11. Proj. DEC-3137
ATP No. 3-17-0033-26
Contract 3
Contract No. DE362
Taxiway G Sta. 334+59.81 to Sta. 353+86.78 - which includes the following
major work items: 5,446 L.F. UG Cable in UD; 28 Each MITL-Stake Mounted;
2,350 C.Y. Unclassified Excavation; 914 Ton By-Product Lime; 21,152 S.Y.
Soil Processing-16”; 4,865 Ton Bituminous Base Course; 1,005 C.Y. Porous
Backfill No.1l; 4,921 L.F. 6” Perforated Underdrain w/Sock; 20,257 S.Y.
14.5” PCC Pavement
Pre-Bid meeting: N/A
(DBE 12.1%)

22A Decatur Airport
Decatur, Illinois
Macon County
I11. Proj. DEC-3137
ATP No. 3-17-0033-26
Contract 4
Contract No. DE462
Taxiway G 319+0.05 to Sta. 334+59.81 - which includes the following major
work items: 34,329 L.F. UG Cable in UD; 320 L.F. 4” Directional Bore;
29 Each MITL-Stake Mounted; 7,073 C.Y. Unclassified Excavation; 1,000
Ton By-Product Lime; 23,154 S.Y. Soil Processing-16"; 5,325 Ton
Bituminous Base Course; 1,875 S.Y. Remove Bituminous Pavement; 806 C.Y.
Porous Backfill No.l; 3,679 L.F. 6” Perforated Underdrain w/Sock; 22,369
S.Y. 14.5” PCC Pavement; 4.5 Acres Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 12.1%)
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Items 23A & 24A May Be Bid in Combination

23A DeKalb-Taylor Municipal Airport
DeKalb, Illinois
DeKalb County
I11. Proj. DKB-3111
AIP No. 3-17-0139-B34
Contract No. 1
Contract No. DK148
Construction of a 2,225’ x 100’ Extension to Runway End 20 - which
includes the following major work items: 10,716 L.F. UG Cable in UD;
18 Each MIRL, Stake Mounted; 1 Each Relocate PAPI; 39,914 C.Y.
Unclassified Excavation; 130,562 C.Y. On-Site Borrow; 226,380 C.Y. Off
Site Borrow Excavation; 9,661 Ton Bituminous Base Course; 14,862 Ton
Oversize Aggregate; 11,221 Ton Crushed Aggregate Base Course; 3,390 Ton
Bituminous Surface Course; 44,122 S.F. Pavement Marking-Waterborne;
1,258 L.F. RCP; 5,674 L.F. 4” Perforated Underdrain w/Sock; 61 Acre
Seeding; 59 Acre Mulching
Pre-Bid meeting: Airport Managers Office on February 26, 2003 at 11:00am
(DBE 12.5%)

24A DeKalb-Taylor Municipal Airport
DeKalb, Illinois
DeKalb County
I11. Proj. DKB-3111
AIP No. 3-17-0139-B34
Contract No. 2
Contract No. DK248
Construction of a 2,300’ x 50’ Extension to Taxiway “C” - which includes
the following major work items: 5,524 L.F. UG Cable in UD; 32 Each MITL,
Stake Mounted; 76,539 C.Y. Unclassified Excavation; 21,175 C.Y. Off Site
Borrow Excavation; 4,646 Ton Bituminous Base Course; 7,073 Ton Oversize
Aggregate; 5,266 Ton Crushed Aggregate Base Course; 1,606 Ton Bituminous
Surface Course; 1,834 L.F. RCP; 4,688 L.F. 4” Perforated Underdrain
w/Sock; 21 Acre Seeding; 20 Acre Mulching
Pre-Bid meeting: Airport Managers Office on February 26, 2003 at 11:00am
(DBE 12.5%)
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DEPARTMENT OF NATURAL RESOURCES

1LR.  Menard County
AML-GMNE-0209
RECLAMATION OF LINCOLN COAL COMPANY MINE GROUP
The proposed reclamation project includes four abandoned mine sites located in Menard County. The proposed work
requires the removal of concrete caps or exploratory excavation (659 C.Y. Special Excavation) of settled fill materials in
previously filled shafts. The project also provides for the shafts to be filled and resealed with a combination of soil
furnished by the contractor (406 C.Y. of Borrow Excavation) and crushed limestone fill materials (1,317 tons). The project
also includes 0.8 acre of seeding, mulch, and soil (0.00% DBE)
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing Wage Act (820 ILCS 130/1 et seq.) provides in part that the contractor,
subcontractors, etc. shall pay to all labors, workers and mechanics performing work under the
contract, not less than the prevailing rate of wages as determined by the lllinois Department of
Labor. The lllinois Department of Labor publishes the rates on the internet at
www.state.il.us/agency/idol/. The contractor shall prominently post the current Schedule of
Prevailing Wages at the project site and shall require all of its subcontractors to be aware of and
pay the prevailing rate of wages.
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CONTRACTS AWARDED

SEPTEMBER 20, 2002 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 060 LORIG CONSTRUCTION COMPANY &
CONTRACT NO. 60927 LINDAHL BROTHERS, INC.
COUNTY (S) COOK 250 EAST TOUHY AVENUE
SECTION (102&102X)R-2 DES PLAINES, IL 60018
PROJECT (S)

ROUTE FAP 330

DISTRICT 01

AWARDED DATE 12/09/2002

AWARDED AMOUNT $26,640,260.36
4 UNSUCCESSFUL BIDDERS

ITEM NO. 061 LORIG CONSTRUCTION COMPANY &
CONTRACT NO. 60748 LINDAHL BROTHERS, INC.
COUNTY (S) COOK 250 EAST TOUHY AVENUE
SECTION 1999-100R DES PLAINES, IL 60018

PROJECT (S) ACNHF-0330/033/000

ROUTE FAP 330

DISTRICT 01

AWARDED DATE  12/09/2002

AWARDED AMOUNT $26,524,895.20
3 UNSUCCESSFUL BIDDERS

ITEM NO. 078 LORIG CONSTRUCTION COMPANY
CONTRACT NO. 60162 250 EAST TOUHY AVE.
COUNTY (S) COOK DES PLAINES, IL 60018

SECTION 583B-BR

PROJECT (S) BRF-F-0339/021/000

ROUTE FAP 339

DISTRICT 01

AWARDED DATE 12/09/2002

AWARDED AMOUNT $5,810,678.20
7 UNSUCCESSFUL BIDDERS
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NOVEMBER 08, 2002 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 001 CROSS CONSTRUCTION, INC.
CONTRACT NO. 70163 3615 N. COUNTRYVIEW RD.
COUNTY (S) CHAMPAIGN URBANA, IL 61802

SECTION 201TS

PROJECT (S) ACHS-0808/032/000

ROUTE FAP 808

DISTRICT 05

AWARDED DATE 12/12/2002

AWARDED AMOUNT $386,001.72
2 UNSUCCESSFUL BIDDERS

ITEM NO. 001A DAVINROY MECHANICAL CONTRACTOR, INC.
CONTRACT NO. SR079 44 EMPIRE DRIVE

COUNTY (S) MADISON BELLEVILLE, IL 62220-3415

SECTION ST.LOUIS REGIONAL

PROJECT (S)

ROUTE

DISTRICT 08

AWARDED DATE 12/13/2002

AWARDED AMOUNT $263,291.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 002 ARROW ROAD CONSTRUCTION COMPANY &
CONTRACT NO. 62436 TRIGGI CONSTRUCTION, INC.

COUNTY (S) COOK 3401 S. BUSSE ROAD

SECTION 2002-046RS P.O. BOX 334

PROJECT (S) MT. PROSPECT, IL 60056

ROUTE FAU 1321

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $978,695.28
10 UNSUCCESSFUL BIDDERS

ITEM NO. 002P CHARLES E. MAHONEY CO.
CONTRACT NO. 96738 209 SERVICE STREET
COUNTY (S) MADISON BELLEVILLE, IL 62226

SECTION 60-12-2

PROJECT (S) NHF-0310/070/000

ROUTE FAP 310

DISTRICT 08

AWARDED DATE 12/23/2002

AWARDED AMOUNT $2,369,103.53
2 UNSUCCESSFUL BIDDERS

ITEM NO. 003 K-FIVE CONSTRUCTION CORPORATION,
CONTRACT NO. 66051 T. J. LAMBRECHT CONSTRUCTION, INC. &
COUNTY (S) GRUNDY WILL D. CONSTRUCTION, INC.

SECTION (32,47-4)R,BR,BR-1,2,HBK, ACB 13769 MAIN STREET

PROJECT (S) ACIM-0803/117/112 LEMONT, IL 60439-9733

ROUTE FAI 80

DISTRICT 03

AWARDED DATE  12/31/2002

AWARDED AMOUNT $27,845,009.35
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 004

CONTRACT NO. 95327

COUNTY (S) HAMILTON

SECTION 99-00086-00-RS

PROJECT (S) ACRS-1879/114/000

ROUTE FAS 1879

DISTRICT 07

AWARDED DATE 12/12/2002

AWARDED AMOUNT $337,280.53
1 UNSUCCESSFUL BIDDER

ITEM NO. 006

CONTRACT NO. 60892

COUNTY (S) KANE

SECTION P-RS-2

PROJECT (S)

ROUTE FAU 3887

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,015,113.65
3 UNSUCCESSFUL BIDDERS

ITEM NO. 007

CONTRACT NO. 66253

COUNTY (S) LASALLE

SECTION (18)RS-1&I

PROJECT (S) ACF-0587/020/000

ROUTE FAP 587

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $967,099.57
5 UNSUCCESSFUL BIDDERS

ITEM NO. 007P
CONTRACT NO. 60401
COUNTY (S) COOK DUPAGE
SECTION (22-1-2,0103-301,&0305-3ETA)
PROJECT (S)
ROUTE FAI 290/FAP 870
DISTRICT 01
AWARDED DATE 12/12/2002
AWARDED AMOUNT $62,621,094.95
1 UNSUCCESSFUL BIDDER

ITEM NO. 008

CONTRACT NO. 72450

COUNTY (S) LOGAN

SECTION (54-10-2)RS-1

PROJECT (S) ACIM-1551/008/008

ROUTE FAI 155

DISTRICT 06

AWARDED DATE  12/12/2002

AWARDED AMOUNT  $2,037,993.74
0 UNSUCCESSFUL BIDDERS
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SOUTHERN ILLINOIS ASPHALT CO., INC.

3909 WEST ERNESTINE DRIVE,
P.O. BOX 518

MARION, IL 62959

CENTRAL BLACKTOP CO., INC.

6160 SOUTH EAST AVENUE
P.O. BOX 2080

LAGRANGE, IL 60525-8180

LADD CONSTRUCTION CO.
510 NORTH MAIN STREET
P. O. BOX 306

LADD, IL 61329-0306

WALSH CONSTRUCTION COMPANY OF ILLINOIS

929 WEST ADAMS STREET
CHICAGO, IL 60607

R. A. CULLINAN & SON, INC.

121 WEST PARK
P. O. BOX 166

TREMONT, IL 61568-0166

March 7, 2003 Letting
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ITEM NO. 009

CONTRACT NO. 72767

COUNTY (S) LOGAN

SECTION 113RS-3

PROJECT (S)

ROUTE FAU 7722/FAS 1774

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $279,529.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 010
CONTRACT NO. 72613
COUNTY (S) MACOUPIN
SECTION 121RS-3;122RS-1; (122BR)R
PROJECT (S) F-0608/019/000
ROUTE FAP 608
DISTRICT 06
AWARDED DATE 12/12/2002
AWARDED AMOUNT $954,114.39
4 UNSUCCESSFUL BIDDERS

ITEM NO. 011

CONTRACT NO. 72763

COUNTY (S) MORGAN

SECTION 128RS-2

PROJECT (S)

ROUTE FAP 753

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $401,990.27
2 UNSUCCESSFUL BIDDERS

ITEM NO. 012

CONTRACT NO. 72302

COUNTY (S) SANGAMON

SECTION (H,C)RS-9

PROJECT (S) ACF-0662/054/000

ROUTE FAP 662

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,049,106.87
3 UNSUCCESSFUL BIDDERS

ITEM NO. 013

CONTRACT NO. 70008

COUNTY (S) VERMILION

SECTION 92(11,12,12-1)RS-1

PROJECT (S) ACIM-0746/145/210

ROUTE FAI 74

DISTRICT 05

AWARDED DATE  12/12/2002

AWARDED AMOUNT  $5,553,005.05
1 UNSUCCESSFUL BIDDER
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ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

K. E. VAS COMPANY

311 MOELLER RD. (62650)
P.O. BOX 190

JACKSONVILLE, IL 62651-0190

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

UNIVERSITY CONSTRUCTION A DIVISION
OF MACC OF ILL., INC.

2906 N. OAK STREET (61802)

P.O. BOX 848

URBANA, IL 61803
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ITEM NO. 014 K-FIVE CONSTRUCTION CORPORATION

CONTRACT NO. 62448 13769 MAIN STREET
COUNTY (S) WILL LEMONT, IL 60439-9733
SECTION 95RS-1

PROJECT (S)

ROUTE FAU 0361

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $56,329.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 015 KELLER CONSTRUCTION, INC.
CONTRACT NO. 97194 13 COUGAR DRIVE
COUNTY (S) MADISON GLEN CARBON, IL 62034

SECTION 97-00208-00-RP

PROJECT (S) HPD-0387/003/000

ROUTE FAU 8966

DISTRICT 08

AWARDED DATE 12/12/2002

AWARDED AMOUNT $2,277,787.88
5 UNSUCCESSFUL BIDDERS

ITEM NO. 016 KEELEY & SONS, INC.

CONTRACT NO. 76377 #5 LOISEL VILLAGE SHOPPING CENTER
COUNTY (S) BOND P. O. BOX 837

SECTION 3-3HBR EAST ST. LOUIS, IL 62203

PROJECT (S) ACNHI-0702/223/044

ROUTE FAI 70

DISTRICT 08

AWARDED DATE 12/12/2002

AWARDED AMOUNT $789,967.99
7 UNSUCCESSFUL BIDDERS

ITEM NO. 017 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 76623 620 NORTH 19TH STREET (62702)
COUNTY (S) GREENE P.O. BOX 6039

SECTION 266BR-F-1 SPRINGFIELD, IL 62708-6039

PROJECT (S) ACBHF-0304/029/000

ROUTE FAP 304

DISTRICT 08

AWARDED DATE 12/12/2002

AWARDED AMOUNT $175,520.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 018 HILLYER, INC.

CONTRACT NO. 72610 1420 EAST CARROLL
COUNTY (S) CASS P.O. BOX 728

SECTION (86BR)I MACOMB, IL 61455-0728

PROJECT (S) ACNHF-0310/078/000

ROUTE FAP 310

DISTRICT 06

AWARDED DATE  12/12/2002

AWARDED AMOUNT $151,430.00
7 UNSUCCESSFUL BIDDERS
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ITEM NO. 019 SANGAMO CONSTRUCTION COMPANY

CONTRACT NO. 90960 2100 E. MOFFAT AVENUE (62702)
COUNTY (S) CHAMPAIGN P.O. BOX 318
SECTION (10-4HB-1)BR SPRINGFIELD, IL 62705-0318

PROJECT (S) ACIM-0742/122/038

ROUTE FAI 74

DISTRICT 05

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,531,736.13
5 UNSUCCESSFUL BIDDERS

ITEM NO. 020 WORTMAN - STARWALT, INC.
CONTRACT NO. 90873 1303 W. MCGRATH

COUNTY (S) COLES P.O. BOX 1306

SECTION (15-23B,15-24B-1)1I EFFINGHAM, IL 62401-1306

PROJECT (S) IM-057-4/124/191

ROUTE FAI 57

DISTRICT 05

AWARDED DATE 12/12/2002

AWARDED AMOUNT $768,516.52
2 UNSUCCESSFUL BIDDERS

ITEM NO. 021 DELONG'S INC. OF MISSOURI
CONTRACT NO. 62511 301 DIX ROAD (65109)
COUNTY (S) COOK P.O. BOX 479

SECTION 1111.1B-F JEFFERSON CITY, MO 65102

PROJECT (S) ACBHF-0358/002/000

ROUTE FAP 358

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $162,375.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 022 E. A. COX COMPANY
CONTRACT NO. 60533 2424 SOUTH LAFLIN
COUNTY (S) COOK CHICAGO, IL 60608-5006

SECTION (1717.2-2B&1717.4-1VB)BR
PROJECT (S) ACIM-0557/256/293
ROUTE FAI 55
DISTRICT 01
AWARDED DATE 12/12/2002
AWARDED AMOUNT $5,652,700.94

4 UNSUCCESSFUL BIDDERS

ITEM NO. 023 STRUCTURAL CONCRETE RESTORATIONS, INC.
CONTRACT NO. 62458 118370 JEANS RD.

COUNTY (S) COOK HINSDALE, IL 60521

SECTION 2002-052BR

PROJECT (S)

ROUTE FAI 90

DISTRICT 01

AWARDED DATE  12/12/2002

AWARDED AMOUNT $148,932.44
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 024 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 60406 1306 MARQUETTE DRIVE
COUNTY (S) COOK ROMEOVILLE, IL 60446-1026
SECTION 51BR
PROJECT (S) ACBRF-0330/036/000
ROUTE FAP 330
DISTRICT 01
AWARDED DATE 12/23/2002
AWARDED AMOUNT $1,275,371.08
4 UNSUCCESSFUL BIDDERS

ITEM NO. 025 PDM BRIDGE LLC

CONTRACT NO. 62488 2800 MELBY STREET (54703)
COUNTY (S) COOK P.O. BOX 1545

SECTION 541-HP-F EAU CLAIRE, WI 54702-1545

PROJECT (S) ACBRM-3537/002/000

ROUTE FAU 3537

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $300,549.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 026 DELONG'S INC. OF MISSOURI
CONTRACT NO. 62515 301 DIX ROAD (65109)
COUNTY (S) COOK P.O. BOX 479

SECTION 55R-DC-DR-F JEFFERSON CITY, MO 65102

PROJECT (S) ACF-3727/001/000

ROUTE FAU 3727

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $193,400.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 027 HILLYER, INC.

CONTRACT NO. 88805 1420 EAST CARROLL
COUNTY (S) FULTON P.O. BOX 728

SECTION (115B)BR-1 MACOMB, IL 61455-0728

PROJECT (S) ACBRF-0622/006/000

ROUTE FAP 622

DISTRICT 04

AWARDED DATE 12/12/2002

AWARDED AMOUNT $886,106.70
3 UNSUCCESSFUL BIDDERS

ITEM NO. 028 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 76616 620 NORTH 19TH STREET (62702)
COUNTY (S) GREENE P.O. BOX 6039

SECTION 266BR-F SPRINGFIELD, IL 62708-6039

PROJECT (S) ACBHF-0304,/028/000

ROUTE FAP 304

DISTRICT 08

AWARDED DATE  12/12/2002

AWARDED AMOUNT $190,200.00
1 UNSUCCESSFUL BIDDER
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ITEM NO. 029 SANGAMO CONSTRUCTION COMPANY

CONTRACT NO. 94719 2100 E. MOFFAT AVENUE (62702)
COUNTY (S) JEFFERSON P.O. BOX 318
SECTION 41-2BR-2 SPRINGFIELD, IL 62705-0318

PROJECT (S) ACIM-0572/143/088

ROUTE FAI 57

DISTRICT 07

AWARDED DATE 12/19/2002

AWARDED AMOUNT $4,984,437.56
4 UNSUCCESSFUL BIDDERS

ITEM NO. 030 TOBEY'S CONSTRUCTION & CARTAGE, INC.
CONTRACT NO. 66101 104 PARK ROAD

COUNTY (S) KANKAKEE P. O. BOX 588

SECTION (103)BR-2 HERSCHER, IL 60941-0588

PROJECT (S) ACRS-1323/110/000

ROUTE FAS 1323

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $230,575.72
0 UNSUCCESSFUL BIDDERS

ITEM NO. 031 TOBEY'S CONSTRUCTION & CARTAGE, INC.
CONTRACT NO. 66265 104 PARK ROAD

COUNTY (S) KANKAKEE P. O. BOX 588

SECTION (14)BR-1 HERSCHER, IL 60941-0588

PROJECT (S) ACF-0041/122/000

ROUTE FAP 41

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $715,636.21
0 UNSUCCESSFUL BIDDERS

ITEM NO. 032 HILLYER, INC.

CONTRACT NO. 88506 1420 EAST CARROLL
COUNTY (S) KNOX P.O. BOX 728

SECTION (107B)BR-1 MACOMB, IL 61455-0728

PROJECT (S) ACBRS-2400/105/000

ROUTE FAS 2400

DISTRICT 04

AWARDED DATE 12/12/2002

AWARDED AMOUNT $669,708.01
3 UNSUCCESSFUL BIDDERS

ITEM NO. 033 FREESEN, INC.

CONTRACT NO. 66093 3151 ROBBINS ROAD (62704)
COUNTY (S) MCLEAN P.O. BOX 13420

SECTION (57-7)HB SPRINGFIELD, IL 62791

PROJECT (S) ACIM-0554/164/178

ROUTE FAI 55

DISTRICT 03

AWARDED DATE  12/12/2002

AWARDED AMOUNT  $4,314,621.32
1 UNSUCCESSFUL BIDDER
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ITEM NO. 034 A. J. WALKER CONSTRUCTION COMPANY

CONTRACT NO. 91173 421 SOUTH 21ST STREET
COUNTY (S) PIATT P.O. BOX 118
SECTION 97-00213-01-BR MATTOON, IL 61938-0118

PROJECT (S) BRS-1530/101/000

ROUTE FAS 1530

DISTRICT 05

AWARDED DATE 12/12/2002

AWARDED AMOUNT $446,428.05
9 UNSUCCESSFUL BIDDERS

ITEM NO. 035 HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 72751 620 NORTH 19TH STREET (62702)
COUNTY (S) SANGAMON P.O. BOX 6039

SECTION (84-3HB-4)I SPRINGFIELD, IL 62708-6039
PROJECT (S)

ROUTE FAI 72

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $299,774.09
3 UNSUCCESSFUL BIDDERS

ITEM NO. 036 MIDWEST FOUNDATION CORPORATION
CONTRACT NO. 72643 22260 IL ROUTE 9

COUNTY (S) SANGAMON P.O. BOX 1207

SECTION 84-2(BR-1)I TREMONT, IL 61568-1207

PROJECT (S) ACIM-0553/131/103

ROUTE FAI 55

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $532,238.30
3 UNSUCCESSFUL BIDDERS

ITEM NO. 037 PDM BRIDGE LLC

CONTRACT NO. 62510 2800 MELBY STREET (54703)
COUNTY (S) WILL P.O. BOX 1545

SECTION 99-2HB-4-F EAU CLAIRE, WI 54702-1545

PROJECT (S) ACIM-0556/210/240

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $303,490.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 038 CIVIL CONSTRUCTORS, INC. OF ILLINOIS
CONTRACT NO. 64293 2283 HWY. 20 EAST

COUNTY (S) WINNEBAGO P. O. BOX 750

SECTION 1HBR-1 FREEPORT, IL 61032-0750

PROJECT (S) ACBHF-0301/026/000

ROUTE FAP 301

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $886,970.64
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 039 ROCKFORD BLACKTOP CONSTRUCTION CO.

CONTRACT NO. 84732 5290 NIMTZ ROAD (61111)
COUNTY (S) WINNEBAGO P.O. BOX 2071
SECTION 17R-2BR&17R-1BR-2 LOVES PARK, IL 61130-2071

PROJECT (S) ACNHF-0301/025/000

ROUTE FAP 301

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $885,311.72
2 UNSUCCESSFUL BIDDERS

ITEM NO. 040 HOME TOWNE ELECTRIC, INC.
CONTRACT NO. 64826 35220 RT. 83

COUNTY (S) BOONE P.O. BOX 863

SECTION 101FL-1 LAKE VILLA, IL 60046

PROJECT (S) ACHS-0754/007/000

ROUTE FAP 754

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $19,958.23
3 UNSUCCESSFUL BIDDERS

ITEM NO. 041 ALDRIDGE ELECTRIC, INC.
CONTRACT NO. 83655 28572 NORTH BRADLEY ROAD
COUNTY (S) COOK LIBERTYVILLE, IL 60048

SECTION 99-00079-01-TL

PROJECT (S) ACM-8003/203/000

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $233,428.80
6 UNSUCCESSFUL BIDDERS

ITEM NO. 042 ELECTRICO, INC.

CONTRACT NO. 76607 1839 GHENT ROAD SUITE 120
COUNTY (S) MADISON P.O. BOX 803

SECTION D-8 TS MOD & FL BEACON 2003-2 COLUMBIA, IL 62236

PROJECT (S) ACHS-000S/380/000

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 12/12/2002

AWARDED AMOUNT $23,998.46
2 UNSUCCESSFUL BIDDERS

ITEM NO. 043 FREEHILL ASPHALT, INC.
CONTRACT NO. 62506 920 S. 3RD STREET
COUNTY (S) COOK P.O. BOX 154

SECTION 2002-0921I WATSEKA, IL 60970-0154
PROJECT (S)

ROUTE FAP 344 & FAU 1332

DISTRICT 01

AWARDED DATE  12/12/2002

AWARDED AMOUNT $75,316.00
3 UNSUCCESSFUL BIDDERS
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ITEM NO. 044

CONTRACT NO. 62507

COUNTY (S) COOK LAKE

SECTION 2002-0931

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $62,772.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 045

CONTRACT NO. 83625

COUNTY (S) COOK

SECTION 00-00022-00-SwW

PROJECT (S) ACM-8003/126/000

ROUTE FAU 2731

DISTRICT 01

AWARDED DATE 12/23/2002

AWARDED AMOUNT $135,702.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 046

CONTRACT NO. 62509

COUNTY (S) COOK

SECTION 2002-0981I

PROJECT (S)

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $372,899.50
0 UNSUCCESSFUL BIDDERS

ITEM NO. 049

CONTRACT NO. 62505

COUNTY (S) MCHENRY

SECTION 2002-0911

PROJECT (S)

ROUTE FAP 326 & FAP 303

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $39,675.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 050

CONTRACT NO. 62064

COUNTY (S) VARIOUS

SECTION 2000-117DTR

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  12/12/2002

AWARDED AMOUNT $196,400.00
1 UNSUCCESSFUL BIDDER
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SKC CONSTRUCTION, INC.
695 CHURCH ROAD
ELGIN, IL 60123

SUMIT CONSTRUCTION CO., INC.
8026 N. LAWNDALE
SKOKIE, IL 60076

KENNETH R. HARTMAN, INC.
1405 STANFORD DRIVE

P.O. BOX 902

KANKAKEE, IL 60901-2601

FREEHILL ASPHALT, INC.
920 S. 3RD STREET

P.O. BOX 154

WATSEKA, IL 60970-0154

STREET'S TREE TRIMMING
REMOVAL CONTRACTORS, INC.
225 JACKSON STREET

P.O. BOX 72

EQUALITY, IL 62934-0072
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ITEM NO. 051 G. F. STRUCTURES CORPORATION

CONTRACT NO. 62346 4655 WEST ARTHINGTON STREET
COUNTY (S) VARIOUS CHICAGO, IL 60644-5299
SECTION 2001-160GRR

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $698,983.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 052 VALLEY IMPROVEMENT CONSTRUCTION COMPANY
CONTRACT NO. 72695 322 PEARL STREET

COUNTY (S) VARIOUS P.O. BOX 169

SECTION D6 CRACK SEALING 2003 BLUFFS, IL 62621

PROJECT (S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $336,322.95
6 UNSUCCESSFUL BIDDERS

ITEM NO. 053 M.A.S. MARKERS, INCORPORATED
CONTRACT NO. 44798 1625 S 400 E

COUNTY (S) VARIOUS LEBANON, IN 46052

SECTION D6 RAISED REFL PAV MKR 2003-7

PROJECT (S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $149,258.86
2 UNSUCCESSFUL BIDDERS

ITEM NO. 054 M.A.S. MARKERS, INCORPORATED
CONTRACT NO. 44799 1625 S 400 E

COUNTY (S) VARIOUS LEBANON, IN 46052

SECTION D7 RAISED REFL PAV MKR 2003-8

PROJECT (S)

ROUTE VARIOUS

DISTRICT 07

AWARDED DATE 12/12/2002

AWARDED AMOUNT $193,216.61
3 UNSUCCESSFUL BIDDERS

ITEM NO. 055 ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 98781 2918 EAST 95TH STREET

COUNTY (S) VARIOUS CHICAGO, IL 60617

SECTION D-9 BRIDGE PAINTING FY03-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 09

AWARDED DATE 12/12/2002

AWARDED AMOUNT $488,870.00
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 056
CONTRACT NO. 76627
COUNTY (S) VARIOUS

SECTION DIST 8 GUARDRAIL 2003-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 12/12/2002

AWARDED AMOUNT $234,353.00

1 UNSUCCESSFUL BIDDER

ITEM NO. 058

CONTRACT NO. 64795

COUNTY (S) OGLE

SECTION 4RS-6

PROJECT (S)

ROUTE FAP 316

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $596,372.73

2 UNSUCCESSFUL BIDDERS

ITEM NO. 059
CONTRACT NO. 72425
COUNTY (S) SANGAMON

SECTION 139RS-2;140RS-5;141RS-4
PROJECT (S) ACF-0753/029/000

ROUTE FAP 753
DISTRICT 06
AWARDED DATE 12/19/2002

AWARDED AMOUNT $2,489,012.77

5 UNSUCCESSFUL BIDDERS

ITEM NO. 060

CONTRACT NO. 91280
COUNTY (S) SHELBY
SECTION 96-00247-01-PV

PROJECT (S) ACSR-0656/108/000

ROUTE FAS 0656
DISTRICT 05
AWARDED DATE 12/12/2002

AWARDED AMOUNT $495,908.94

1 UNSUCCESSFUL BIDDER

ITEM NO. 061

CONTRACT NO. 68061

COUNTY (S) TAZEWELL
SECTION 11RS-7

PROJECT (S) F-000S/377/000
ROUTE FAP 669/FAP 673
DISTRICT 04

AWARDED DATE 12/12/2002

AWARDED AMOUNT $377,588.90

0 UNSUCCESSFUL BIDDERS

Revised Notice of Letting, Volume 6 No.5aR2

ILLINI EXCAVATION & RECLAMATION, INC.
720 NORTH DELMAR

HARTFORD, IL 62048

P.O. BOX 1061

SOUTH ROXANA, IL 62087

NORTHWEST ILLINOIS CONSTRUCTION CO.
1600 REGAN ROAD
ROCK FALLS, IL 61071

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

A. J. WALKER CONSTRUCTION COMPANY
421 SOUTH 21ST STREET

P.O. BOX 118

MATTOON, IL 61938-0118

R. A. CULLINAN & SON, INC.
121 WEST PARK

P. O. BOX 166

TREMONT, IL 61568-0166
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ITEM NO. 062
CONTRACT NO. 88858
COUNTY (S) TAZEWELL
SECTION 37R-1, (37-A)BR
PROJECT (S) ACF-ACBRF-0399/008/000
ROUTE FAP 399
DISTRICT 04
AWARDED DATE 12/12/2002
AWARDED AMOUNT $9,337,593.27
2 UNSUCCESSFUL BIDDERS

ITEM NO. 063

CONTRACT NO. 68144

COUNTY (S) TAZEWELL

SECTION 90-(108,109-1,110)RS

PROJECT (S) IM-155-1/007/020

ROUTE FAI 155

DISTRICT 04

AWARDED DATE 12/12/2002

AWARDED AMOUNT $2,647,731.56
0 UNSUCCESSFUL BIDDERS

ITEM NO. 064

CONTRACT NO. 64837

COUNTY (S) WHITESIDE

SECTION D2 MRS 2003-2

PROJECT (S)

ROUTE FAP 561, FAP 309, FAS 196

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $426,458.01
1 UNSUCCESSFUL BIDDER

ITEM NO. 065

CONTRACT NO. 83616

COUNTY (S) WILL

SECTION 98-00033-00-WR

PROJECT (S) ACF-0856/012/000

ROUTE FAP 856

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,554,517.59
4 UNSUCCESSFUL BIDDERS

ITEM NO. 066

CONTRACT NO. 64222

COUNTY (S) WINNEBAGO

SECTION 3CH&TS-3

PROJECT (S) NHF-0303/023/000

ROUTE FAP 303

DISTRICT 02

AWARDED DATE  12/12/2002

AWARDED AMOUNT $314,939.48
3 UNSUCCESSFUL BIDDERS
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R. A. CULLINAN & SON, INC.
121 WEST PARK
P. O. BOX 166

TREMONT,

IL

61568-0166

R. A. CULLINAN & SON, INC.
121 WEST PARK
P. O. BOX 166

TREMONT,

NORTHWEST ILLINOIS CONSTRUCTION CO.

IL

61568-0166

1600 REGAN ROAD
ROCK FALLS,

IL 61071

HARRY W. KUHN, INC.
28W651 NORTH AVENUE
WEST CHICAGO, IL 60185

P.0O. BOX
WHEATON,

366
IL

60189-0366

SJOSTROM & SONS, INC.
1129 HARRISON AVENUE (61104)
P.O. BOX 5766

ROCKFORD,

March 7, 2003 Letting

IL

61125-0766
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ITEM NO. 067

CONTRACT NO. 60485

COUNTY (S) COOK

SECTION 0303B

PROJECT (S) ACBHM-1598/003/000

ROUTE FAU 1598

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $3,046,988.45
11 UNSUCCESSFUL BIDDERS

ITEM NO. 069
CONTRACT NO. 66144
COUNTY (S) GRUNDY
SECTION (111)BR-1,DM
PROJECT (S) ACBRF-ACF-0326/048/000
ROUTE FAP 326
DISTRICT 03
AWARDED DATE 12/12/2002
AWARDED AMOUNT $10,998,562.88
4 UNSUCCESSFUL BIDDERS

ITEM NO. 070

CONTRACT NO. 66097

COUNTY (S) KANKAKEE

SECTION 14BR

PROJECT (S) ACF-0041/123/000

ROUTE FAP 41

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $917,963.79
0 UNSUCCESSFUL BIDDERS

ITEM NO. 071

CONTRACT NO. 66089

COUNTY (S) KANKAKEE

SECTION 103BR

PROJECT (S) ACRS-1323/109/000

ROUTE FAS 1323

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $236,424.28
0 UNSUCCESSFUL BIDDERS

ITEM NO. 072

CONTRACT NO. 76546

COUNTY (S) MADISON

SECTION 60-13HB

PROJECT (S) ACNHF-0310/074/000

ROUTE FAP 310

DISTRICT 08

AWARDED DATE  12/23/2002

AWARDED AMOUNT  $1,938,869.03
2 UNSUCCESSFUL BIDDERS
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ALBIN CARLSON & CO.
3000 LAKE STREET
MELROSE PARK, IL 60160-2983

EDWARD KRAEMER & SONS, INC.
ONE PLAINVIEW ROAD

P.O. BOX 220

PLAIN, WI 53577-0220

TOBEY'S CONSTRUCTION & CARTAGE, INC.

104 PARK ROAD
P. O. BOX 588
HERSCHER, IL 60941-0588

TOBEY'S CONSTRUCTION & CARTAGE, INC.

104 PARK ROAD
P. O. BOX 588
HERSCHER, IL 60941-0588

RCS CONSTRUCTION, INC.
197 OLD ST. LOUIS ROAD
WOOD RIVER, IL 62095-1413
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ITEM NO. 074

CONTRACT NO. 64714

COUNTY (S) STEPHENSON

SECTION 107T

PROJECT (S) ACF-0654/013/000

ROUTE FAP 654

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $250,693.30
2 UNSUCCESSFUL BIDDERS

ITEM NO. 075

CONTRACT NO. 85282

COUNTY (S) WINNEBAGO

SECTION 98-00477-00-BR

PROJECT (S) ACBHF-0303/022/000

ROUTE FAP 303

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,729,719.63
2 UNSUCCESSFUL BIDDERS

ITEM NO. 076

CONTRACT NO. 64818

COUNTY (S) BOONE

SECTION L-TS-1

PROJECT (S) ACHS-0517/046/000

ROUTE FAP 517

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $99,612.68
3 UNSUCCESSFUL BIDDERS

ITEM NO. 078
CONTRACT NO. 68128
COUNTY (S) KNOX
SECTION D4 CULVERT EXT/REPAIR 2002
PROJECT (S)
ROUTE FAS 380
DISTRICT 04
AWARDED DATE 12/12/2002
AWARDED AMOUNT $140,314.60
4 UNSUCCESSFUL BIDDERS

ITEM NO. 079

CONTRACT NO. 83621

COUNTY (S) COOK

SECTION 00-00075-00-SwW

PROJECT (S) ACCMM-8003,/082/000

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  12/12/2002

AWARDED AMOUNT $269,462.85
11 UNSUCCESSFUL BIDDERS
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CIVIL CONSTRUCTORS, INC. OF ILLINOIS

2283 HWY. 20 EAST
P. 0. BOX 750
FREEPORT, IL 61032-0750

CIVIL CONSTRUCTORS, INC. OF ILLINOIS

2283 HWY. 20 EAST
P. 0. BOX 750
FREEPORT, IL 61032-0750

ROCKFORD ELECTRIC POWER, INC.
5290 NIMTZ ROAD (61111)

P.O. BOX 2071

LOVES PARK, IL 61130-2071

HILLYER, INC.

1420 EAST CARROLL

P.O. BOX 728

MACOMB, IL 61455-0728

J & J NEWELL CONCRETE CONTRACTORS,
18 FORESTDALE PARK
CALUMET CITY, IL 60409-5306

Published February 28, 2003
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ITEM NO. 080 J. A. JOHNSON PAVING COMPANY
CONTRACT NO. 83650 1025 EAST ADDISON COURT
COUNTY (S) DUPAGE ARLINGTON HEIGHTS, IL 60005
SECTION 01-00073-00-BT
PROJECT (S) ACM-8003/020/000
ROUTE GREAT WESTERN TRAIL
DISTRICT 01
AWARDED DATE 12/12/2002
AWARDED AMOUNT $321,083.95

8 UNSUCCESSFUL BIDDERS

ITEM NO. 081 GUNTHER CONSTRUCTION CO.
CONTRACT NO. 64713 600 E. MAIN ST. (61401)
COUNTY (S) HENRY P.O. BOX 1488

SECTION 130M GALESBURG, IL 61402-1488
PROJECT (S)

ROUTE FAP 639

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $624,103.23
5 UNSUCCESSFUL BIDDERS

ITEM NO. 082 IROQUOIS PAVING CORPORATION
CONTRACT NO. 66305 1889 E. US HWY. 24

COUNTY (S) IROQUOIS P.O. BOX 466

SECTION TRUCK WEIGHING STATION #17(I) WATSEKA, IL 60970-0466
PROJECT (S)

ROUTE FAP 317

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $145,099.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 083 N. E. FINCH CO.

CONTRACT NO. 68311 1925 DARST STREET (61607)
COUNTY (S) PEORIA P.O. BOX 5187

SECTION D4 BUILDING DM2002-09 PEORIA, IL 61601-5187
PROJECT (S)

ROUTE FAI 74

DISTRICT 04

AWARDED DATE 12/12/2002

AWARDED AMOUNT $33,803.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 084 MCGINTY BROS., INC.
CONTRACT NO. 62065 3744 RFD CUBA ROAD

COUNTY (S) VARIOUS LONG GROVE, IL 60047-7958
SECTION 2000-1141I

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $118,780.00
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 085

CONTRACT NO. 72696

COUNTY (S) VARIOUS

SECTION D6 CRACK SEALING 2003-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $149,899.48
7 UNSUCCESSFUL BIDDERS

ITEM NO. 086

CONTRACT NO. 62345

COUNTY (S) VARIOUS

SECTION 2001-159GRR

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $665,677.50
1 UNSUCCESSFUL BIDDER

ITEM NO. 087
CONTRACT NO. 82385
COUNTY (S) COOK
SECTION 11Y-R-1
PROJECT (S) ACNHF-ACBRF-0353/009/000
ROUTE FAP 353
DISTRICT 01
AWARDED DATE 01/16/2003
AWARDED AMOUNT $5,643,926.71
3 UNSUCCESSFUL BIDDERS

ITEM NO. 088

CONTRACT NO. 62277

COUNTY (S) COOK

SECTION 11Y-R-2

PROJECT (S) ACNHF-0353/008/000

ROUTE FAP 353

DISTRICT 01

AWARDED DATE 01/16/2003

AWARDED AMOUNT $11,685,000.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 089

CONTRACT NO. 62306

COUNTY (S) COOK

SECTION 2001-132RS

PROJECT (S)

ROUTE FAU 2865

DISTRICT 01

AWARDED DATE  12/31/2002

AWARDED AMOUNT  $1,100,846.19
2 UNSUCCESSFUL BIDDERS

Revised Notice of Letting, Volume 6 No.5aR2

VALLEY IMPROVEMENT CONSTRUCTION COMPANY

322 PEARL STREET
P.O. BOX 169

BLUFFS,

IL 62621

G. F. STRUCTURES CORPORATION
4655 WEST ARTHINGTON STREET

CHICAGO,

IL 60644-5299

CALLAGHAN PAVING, INC.
7000 FRONTAGE ROAD
BURR RIDGE, IL 60527

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET

LEMONT,

IL 60439-9733

E. A. COX COMPANY
2424 SOUTH LAFLIN

CHICAGO,
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IL 60608-5006

Published February 28, 2003



ITEM NO. 090 ADVANCED ASPHALT CO.

CONTRACT NO. 64787 308 WEST RAILROAD AVENUE
COUNTY (S) HENRY P.O. BOX 234

SECTION (1MFT&16MFT)RS-1 PRINCETON, IL 61356-0234
PROJECT (S)

ROUTE FAS 229

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $639,860.38
1 UNSUCCESSFUL BIDDER

ITEM NO. 092 NORTHWEST ILLINOIS CONSTRUCTION CO.
CONTRACT NO. 84369 1600 REGAN ROAD

COUNTY (S) OGLE ROCK FALLS, IL 61071

SECTION 101RS-1

PROJECT (S)

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $620,647.01
1 UNSUCCESSFUL BIDDER

ITEM NO. 093 BOB PROPHETER CONSTRUCTION, L.L.C.
CONTRACT NO. 64180 18573 PENNINGTON ROAD

COUNTY (S) OGLE P.O. BOX 658

SECTION 102RS-5 STERLING, IL 61081

PROJECT (S)

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $6,251,812.41
2 UNSUCCESSFUL BIDDERS

ITEM NO. 094 ILLINOIS VALLEY PAVING CO. &
CONTRACT NO. 72535 TRUMAN L. FLATT & SONS CO., INC.
COUNTY (S) SANGAMON 3151 ROBBINS RD. (62704)

SECTION 84-11(11B) P.O. BOX 13490

PROJECT (S) ACF-0075/151/000 SPRINGFIELD, IL 62791

ROUTE FAP 75

DISTRICT 06

AWARDED DATE 12/23/2002

AWARDED AMOUNT $19,907,086.60
0 UNSUCCESSFUL BIDDERS

ITEM NO. 095 HANK'S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 76499 5825 W. STATE ROUTE 161
COUNTY (S) ST. CLAIR BELLEVILLE, IL 62223-7921

SECTION 119-3I

PROJECT (S) ACHS-0592/046/000

ROUTE FAP 592

DISTRICT 08

AWARDED DATE 01/16/2003

AWARDED AMOUNT $249,635.07
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 096 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 62094 1306 MARQUETTE DRIVE
COUNTY (S) COOK ROMEOVILLE, IL 60446-1026
SECTION F-B
PROJECT (S) ACF-0347/013/000
ROUTE FAP 347
DISTRICT 01
AWARDED DATE 01/06/2003
AWARDED AMOUNT $1,607,000.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 097 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 60106 1306 MARQUETTE DRIVE
COUNTY (S) COOK ROMEOVILLE, IL 60446-1026

SECTION 91B-BR

PROJECT (S) ACBHF-0330/034/000

ROUTE FAP 330

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $2,111,291.00
6 UNSUCCESSFUL BIDDERS

ITEM NO. 098 WHITE CONSTRUCTION, INC.
CONTRACT NO. 66297 11993 SOUTH STATE ROAD 63
COUNTY (S) IROQUOIS P.O. BOX 249

SECTION 20BR CLINTON, IN 47842

PROJECT (S) ACBHF-0317/058/000

ROUTE FAP 317

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,579,460.20
1 UNSUCCESSFUL BIDDER

ITEM NO. 099 HERLIHY MID-CONTINENT COMPANY
CONTRACT NO. 62100 1306 MARQUETTE DRIVE
COUNTY (S) KANE ROMEOVILLE, IL 60446-1026

SECTION 51VB-R

PROJECT (S) ACBHM-2503/013/000

ROUTE FAU 2503

DISTRICT 01

AWARDED DATE 12/12/2002

AWARDED AMOUNT $1,258,658.60
5 UNSUCCESSFUL BIDDERS

ITEM NO. 100 VIRGIL COOK & SON, INC.
CONTRACT NO. 62310 119 NORTH 8TH STREET
COUNTY (S) DUPAGE P. O. BOX 805

SECTION 2001-135TS DEKALB, IL 60115

PROJECT (S) ACCMF-0365/006/000

ROUTE FAP 365

DISTRICT 01

AWARDED DATE 01/06/2003

AWARDED AMOUNT $173,783.55
7 UNSUCCESSFUL BIDDERS
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ITEM NO. 103 FREEHILL ASPHALT, INC.

CONTRACT NO. 64842 920 S. 3RD STREET
COUNTY (S) HENRY P.O. BOX 154

SECTION D2 CS2003-2 WATSEKA, IL 60970-0154
PROJECT (S)

ROUTE FAI 74 & FAI 80

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $67,797.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 104 FAHRNER ASPHALT SEALERS, INC.
CONTRACT NO. 64845 2800 MECCA DRIVE

COUNTY (S) ROCK ISLAND HENRY P.O. BOX 95

SECTION D2 CS2003-4 PLOVER, WI 54467-0095
PROJECT (S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $165,070.74
6 UNSUCCESSFUL BIDDERS

ITEM NO. 105 VALLEY IMPROVEMENT CONSTRUCTION COMPANY
CONTRACT NO. 64843 322 PEARL STREET

COUNTY (S) HENRY STARK P.O. BOX 169

SECTION D2 CS2003-5 BLUFFS, IL 62621

PROJECT (S)

ROUTE FAP 22 & FAS 1194

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $38,421.52
6 UNSUCCESSFUL BIDDERS

ITEM NO. 106 FREEHILL ASPHALT, INC.
CONTRACT NO. 64847 920 S. 3RD STREET
COUNTY (S) JODAVIESS P.O. BOX 154

SECTION D2 CS 2003-3 WATSEKA, IL 60970-0154
PROJECT (S)

ROUTE FAP 301 & FAP 507

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $36,313.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 107 IROQUOIS PAVING CORPORATION
CONTRACT NO. 66300 1889 E. US HWY. 24

COUNTY (S) VARIOUS P.O. BOX 466

SECTION D-3 ANNUAL PATCHING 2003-3 WATSEKA, IL 60970-0466
PROJECT (S)

ROUTE VARIOUS

DISTRICT 03

AWARDED DATE 12/12/2002

AWARDED AMOUNT $103,788.04
1 UNSUCCESSFUL BIDDER

Revised Notice of Letting, Volume 6 No.5aR2 March 7, 2003 Letting Published February 28, 2003



ITEM NO. 109
CONTRACT NO. 66302
COUNTY (S) LIVINGSTON
SECTION D-3 ANNUAL PATCHING 2003-5
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 12/12/2002
AWARDED AMOUNT $70,282.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 110
CONTRACT NO. 66299
COUNTY (S) MCLEAN
SECTION D-3 ANNUAL PATCHING 2003-2
PROJECT (S)
ROUTE VARIOUS
DISTRICT 03
AWARDED DATE 12/12/2002
AWARDED AMOUNT $127,659.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 111
CONTRACT NO. 64846

COUNTY (S) CARROLL LEE WHITESIDE
SECTION D2 CS2003-6
PROJECT (S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $57,342.04
4 UNSUCCESSFUL BIDDERS

ITEM NO. 112
CONTRACT NO. 72305
COUNTY (S) CHRISTIAN
SECTION D-6 RESURFACING PANA-2002
PROJECT (S) ACNHF-ACF-000S/362/000
ROUTE FAP 75, FAP 322, FAU 7935
DISTRICT 06
AWARDED DATE 12/12/2002
AWARDED AMOUNT $2,139,128.84

1 UNSUCCESSFUL BIDDER

ITEM NO. 113

CONTRACT NO. 72626

COUNTY (S) LOGAN

SECTION (101,102,103)X

PROJECT (S) ACF-0717/026/000

ROUTE FAP 717

DISTRICT 06

AWARDED DATE 12/23/2002

AWARDED AMOUNT $543,467.98
1 UNSUCCESSFUL BIDDER
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TOBEY'S CONSTRUCTION & CARTAGE, INC.
104 PARK ROAD

P. O. BOX 588

HERSCHER, IL 60941-0588

STARK EXCAVATING, INC.

1805 WEST WASHINGTON ST. (61701)
P.O. BOX 3756

BLOOMINGTON, IL 61702-3756

FREEHILL ASPHALT, INC.
920 S. 3RD STREET

P.O. BOX 154

WATSEKA, IL 60970-0154

MERRILL'S CONTRACTORS, INC.
1900 EAST TRUMAN ROAD
SPRINGFIELD, IL 62703-3941

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791
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ITEM NO. 114
CONTRACT NO. 90763
COUNTY (S) MACON
SECTION 50 (R-1,R-2)RS&58-64-HB-1-RS
PROJECT (S) ACNHF-ACHS-0322/058/000
ROUTE FAP 322
DISTRICT 05
AWARDED DATE 12/12/2002
AWARDED AMOUNT $2,476,880.58
0 UNSUCCESSFUL BIDDERS

ITEM NO. 116

CONTRACT NO. 83567

COUNTY (S) COOK

SECTION 97-00078-00-CH

PROJECT (S) M-7003/445/000

ROUTE FAU 2831

DISTRICT 01

AWARDED DATE 12/23/2002

AWARDED AMOUNT $615,793.88
2 UNSUCCESSFUL BIDDERS

ITEM NO. 117

CONTRACT NO. 64781

COUNTY (S) BUREAU

SECTION ORCB-SPR

PROJECT (S) NHCB-00D2/119/000

ROUTE TR 246

DISTRICT 02

AWARDED DATE 12/12/2002

AWARDED AMOUNT $184,500.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 118
CONTRACT NO. 90944
COUNTY (S) CHAMPAIGN COLES
SECTION D5 SCOUR MITIGATION 2002-1
PROJECT (S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE 12/12/2002
AWARDED AMOUNT $196,489.20
0 UNSUCCESSFUL BIDDERS

ITEM NO. 119
CONTRACT NO. 68241
COUNTY (S) HENDERSON
SECTION D-4 FIRE SUPPRESSION SYS 2003
PROJECT (S) NHCB-0530/004/000
ROUTE FAP 530
DISTRICT 04
AWARDED DATE  12/12/2002
AWARDED AMOUNT $174,040.00
2 UNSUCCESSFUL BIDDERS
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ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

SEVEN-D CONSTRUCTION COMPANY
3924 W. 62ND PLACE
CHICAGO, IL 60629-4642

J. F. EDWARDS CONSTRUCTION COMPANY
220 SO. CHICAGO ST.

P. 0. BOX 49

GENESEO, IL 61254-0049

CROSS CONSTRUCTION, INC.
3615 N. COUNTRYVIEW RD.
URBANA, IL 61802

J. F. EDWARDS CONSTRUCTION COMPANY
220 sO. CHICAGO sST.

P. O. BOX 49

GENESEO, IL 61254-0049

Published February 28, 2003



ITEM NO. 120 MONIGER EXCAVATING COMPANY, INC.

CONTRACT NO. 72625 20 TERMINAL DR. SUITE 106
COUNTY (S) MONTGOMERY E. ALTON, IL 62024
SECTION 68-(3RA)I

PROJECT (S)

ROUTE FAI 55

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $367,315.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 121 J. F. EDWARDS CONSTRUCTION COMPANY
CONTRACT NO. 72657 220 SO. CHICAGO ST.

COUNTY (S) SANGAMON P. O. BOX 49

SECTION D6 COV BR FIRE PROT 2002 GENESEO, IL 61254-0049

PROJECT (S) NCHB-00D6/066/000

ROUTE OLD TR 353

DISTRICT 06

AWARDED DATE 12/12/2002

AWARDED AMOUNT $164,450.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 122 J. F. EDWARDS CONSTRUCTION COMPANY
CONTRACT NO. 70162 220 SO. CHICAGO ST.

COUNTY (S) SHELBY P. 0. BOX 49

SECTION D-5 SPRINKLER SYSTEM 2002-1 GENESEO, IL 61254-0049

PROJECT (S) TBCG-00D5/001/000

ROUTE TR 389A

DISTRICT 05

AWARDED DATE 12/12/2002

AWARDED AMOUNT $224,270.00
3 UNSUCCESSFUL BIDDERS

NOVEMBER 19, 2002 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 001 ROCKFORD BLACKTOP CONSTRUCTION CO.
CONTRACT NO. 64848 5290 NIMTZ ROAD (61111)
COUNTY (S) WINNEBAGO P.O. BOX 2071
SECTION (2Y-1)M-2 LOVES PARK, IL 61130-2071

PROJECT (S)

ROUTE FAP 517

DISTRICT 02

AWARDED DATE  12/20/2002

AWARDED AMOUNT $10,884.50
1 UNSUCCESSFUL BIDDER
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DECEMBER 13, 2002 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 001X LORIG CONSTRUCTION COMPANY
CONTRACT NO. 60419 250 EAST TOUHY AVE.

COUNTY (S) COOK DES PLAINES, IL 60018

SECTION 7B-BR

PROJECT (S) ACBHF-0311/025/000

ROUTE FAP 311

DISTRICT 01

AWARDED DATE 01/24/2003

AWARDED AMOUNT $2,706,739.53
6 UNSUCCESSFUL BIDDERS

ITEM NO. 002X LAESCH ELECTRIC, INC.
CONTRACT NO. 66315 203 S. QUINCY

COUNTY (S) MCLEAN P.O. BOX 167

SECTION (16)N&TS TOWANDA, IL 61776
PROJECT (S)

ROUTE FAP 704

DISTRICT 03

AWARDED DATE 01/10/2003

AWARDED AMOUNT $194,755.55
0 UNSUCCESSFUL BIDDERS

ITEM NO. 003X MONAHAN'S LANDSCAPE CO., INC.
CONTRACT NO. 66176 2525 E. OAKTON STREET, SUITE A-3
COUNTY (S) GRUNDY ARLINGTON HEIGHTS, IL 60005
SECTION (111)I-1

PROJECT (S)

ROUTE FAP 326

DISTRICT 03

AWARDED DATE 01/10/2003

AWARDED AMOUNT $527,090.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 008P HARRY W. KUHN, INC.
CONTRACT NO. 60737 28W651 NORTH AVENUE
COUNTY (S) DUPAGE WEST CHICAGO, IL 60185
SECTION 131-WRS-1 P.O. BOX 366

PROJECT (S) WHEATON, IL 60189-0366

ROUTE FAP 307

DISTRICT 01

AWARDED DATE  01/24/2003

AWARDED AMOUNT $27,843,513.62
3 UNSUCCESSFUL BIDDERS

ITEM NO. 009P HARRY W. KUHN, INC.
CONTRACT NO. 60738 28W651 NORTH AVENUE
COUNTY (S) DUPAGE WEST CHICAGO, IL 60185
SECTION 131-WRS-2 P.O. BOX 366

PROJECT (S) WHEATON, IL 60189-0366

ROUTE FAP 307

DISTRICT 01

AWARDED DATE 01/10/2003

AWARDED AMOUNT $9,162,592.37
4 UNSUCCESSFUL BIDDERS
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ITEM NO. 011P
CONTRACT NO. 62074
COUNTY (S) COOK
SECTION (0709-1027KETC.&1518.2)R-4
PROJECT (S) ACIM-ACBHI-0577/265/344
ROUTE FAI 57
DISTRICT 01
AWARDED DATE 01/10/2003
AWARDED AMOUNT $25,163,922.66
3 UNSUCCESSFUL BIDDERS

AUGUST 02, 2002

ITEM NO. 005A

CONTRACT NO. WHO0O04

COUNTY (S) WHITESIDE

SECTION WHITESIDE COUNTY
PROJECT (S) 3170098B7-SQI2/920/
ROUTE

DISTRICT 02
REJECTED AMOUNT $370,799.67
ITEM NO. 075

CONTRACT NO. 60914

COUNTY (S) COOK

SECTION 2000-0291I

PROJECT (S) ACBHM-2831/001/000
ROUTE FAU 2831

DISTRICT 01

REJECTED AMOUNT  $3,338,000.01

NOVEMBER 08, 2002

ITEM NO. 047

CONTRACT NO. 83662

COUNTY (S) COOK

SECTION 94-P4075-01-BT
PROJECT (S) ACCMM-8003/002/000
ROUTE BIKE PATH

DISTRICT 01

REJECTED AMOUNT $369,036.15

Revised Notice of Letting, Volume 6 No.5aR2
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K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

LETTING

CONTRACTOR

BOB PROPHETER CONSTRUCTION, L.L.C.
18573 PENNINGTON ROAD

P.O. BOX 658

STERLING, IL 61081

ALL CONCRETE CONSTRUCTION, INC.
7000 FRONTAGE ROAD
BURR RIDGE, IL 60527

LETTING

CONTRACTOR

INFRASTRUCTURE CONSTRUCTION
SERVICES, L.L.C.

777 S. ROHLWING ROAD
ADDISON, IL 60101

Published February 28, 2003



ITEM NO. 048 BENIACH CONSTRUCTION CO., INC.

CONTRACT NO. 62504 409 MISSOURI ST.
COUNTY (S) KANE P.O. BOX 194

SECTION 2002-090I HINDSBORO, IL 61930
PROJECT (S)

ROUTE FAP 326
DISTRICT 01

REJECTED AMOUNT $57,727.00

ITEM NO. 057 TRICO PAVING, INC.
CONTRACT NO. 66255 19435 N.1500 E. RD
COUNTY (S) LIVINGSTON P.O. BOX 317

SECTION (103,104,105)RS-3 PONTIAC, IL 61764-0317

PROJECT (S) ACF-0068/091/000
ROUTE FAP 68

DISTRICT 03

REJECTED AMOUNT $1,711,089.52

ITEM NO. 091 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98421 1500 NO. OAKLAND (62901)

COUNTY (S) JACKSON P.O. BOX 2107

SECTION 9R-1 CARBONDALE, IL 62902-2107

PROJECT (S) ACNHF-0332/061/000
ROUTE FAP 332

DISTRICT 09

REJECTED AMOUNT $3,033,729.79

ITEM NO. 102 D. CONSTRUCTION, INC.
CONTRACT NO. 66301 1488 SO. BROADWAY
COUNTY (S) GRUNDY COAL CITY, IL 60416
SECTION D-3 ANNUAL PATCHING 2003-4

PROJECT (S)

ROUTE VARIOUS
DISTRICT 03

REJECTED AMOUNT $272,159.00

ITEM NO. 108 CENTRAL ILLINOIS CONTRACTING CORPORATION
CONTRACT NO. 66298 314 RACCUGLIA DRIVE

COUNTY (S) VARIOUS P.0O. BOX 1107

SECTION D-3 ANNUAL PATCHING 2003-1 LASALLE, IL 61301-3107

PROJECT (S)

ROUTE VARIOUS
DISTRICT 03

REJECTED AMOUNT $145,746.70
JANUARY 17, 2003 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 012 R. A. CULLINAN & SON, INC.
CONTRACT NO. 68151 121 WEST PARK
COUNTY (S) TAZEWELL P. O. BOX 166
SECTION 105RS-5 TREMONT, IL 61568-0166

PROJECT (S) F-6757/002/000

ROUTE FAU 6757

DISTRICT 04

REJECTED AMOUNT  $1,219,415.24
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ITEM NO. 020 SOUTHERN ILLINOIS ASPHALT CO., INC.

CONTRACT NO. 98762 3909 WEST ERNESTINE DRIVE, SUITE 2
COUNTY (S) WILLIAMSON POPE P.O. BOX 518

SECTION D-9 CONT. MAINT. FY2003-8 MARION, IL 62959

PROJECT (S)

ROUTE SBI 147 & FAP 885
DISTRICT 09

REJECTED AMOUNT $413,288.85

ITEM NO. 043 DIVANE BROS. ELECTRIC CO.
CONTRACT NO. 68226 2424 N. 25TH AVE.

COUNTY (S) PEORIA TAZEWELL P.0O. BOX 937

SECTION D4 I-74 ITS SYSTEM-1 FRANKLIN PARK, IL 60131-0937

PROJECT (S) ACIM-0744/224/086
ROUTE FAI 74

DISTRICT 04

REJECTED AMOUNT $4,417,000.00

ITEM NO. 061 VIENNA NURSERY
CONTRACT NO. 98784 980 U.S. HWY. 45 SOUTH
COUNTY (S) JACKSON P.O. BOX 306

SECTION (9,10)-3-LS VIENNA, IL 62995

PROJECT (S) NHF-0322/060/000
ROUTE FAP 322
DISTRICT 09

REJECTED AMOUNT $199,703.85

ITEM NO. 065 HOWELL PAVING, INC. &
CONTRACT NO. 94398 WABASH ASPHALT CO., INC.
COUNTY (S) CLAY RICHLAND 1020 N. 13TH STREET
SECTION 7WRS P.O. BOX 1009

PROJECT (S) NHF-0327/025/000 MATTOON, IL 61938

ROUTE FAP 327
DISTRICT 07
REJECTED AMOUNT  $2,408,495.45

ITEM NO. 070 MACOUPIN COUNTY CONTRACTING, INC.
CONTRACT NO. 72292 21185 SUNRISE VIEW LANE

COUNTY (S) MACOUPIN STAUNTON, IL 62088

SECTION D(W-2,RS-10)

PROJECT (S)

ROUTE FAP 662 & SBI 4
DISTRICT 06
REJECTED AMOUNT  $1,952,212.66

ITEM NO. 076 R. A. CULLINAN & SON, INC.
CONTRACT NO. 68112 121 WEST PARK

COUNTY (S) PEORIA P. O. BOX 166

SECTION (Y)RS-5 TREMONT, IL 61568-0166

PROJECT (S) F-0646/057/000

ROUTE FAP 646

DISTRICT 04

REJECTED AMOUNT  $1,133,953.02

ITEM NO. 133 D. CONSTRUCTION, INC.
CONTRACT NO. 66301 1488 SO. BROADWAY
COUNTY (S) GRUNDY COAL CITY, IL 60416
SECTION D-3 ANNUAL PATCHING 2003-4

PROJECT (S)

ROUTE VARIOUS
DISTRICT 03
REJECTED AMOUNT $249,673.00
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lllinois Department
of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, lllinois 62764

Affidavit of

Availability

For the Letting of

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued

unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

1

2

3

4

Awards Pending

County and Section Number

Contract With

Estimated Completion Date

Total Contract Price

Accumulated
Totals

Uncompleted Dollar Value if Firm is
the Prime Contractor

Uncompleted Dollar Value if Firm is
the Subcontractor

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

Total Value of All Work

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company.

If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

Bituminous Plant Mix

Bituminous Aggregate Mixture

Miscellaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Miscellaneous Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code". Failure to comply will result in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

1L494-0393
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Part Ill. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

1

2

Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted

$0.00 $0.00

$0.00

$0.00

$0.00

I, being duly worn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this

day of

Notary Public

My commission expires

(Notary Seal)

Revised Notice of Letting, Volume 6 No.5aR2

Type or Print Name

Signed

Officer or Director

Title

Company

Address
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O Request for Proposal Forms
llinois Department and Plans & Request for

of Transporta_tlon Authorization to Bid
Bureau of Design & Environment

2300 South Dirksen Parkway / Room 323 TYPE OR USE BLACK INK
Springfield, lllinois 62764

The undersigned requests plans and/or proposal forms for the following items advertised for the letting of

Check No. for $ , payable to "State Treasurer of lllinois", is enclosed as payment for the requested items.

Part A: | hereby request [_] Plans & Proposals @ $15 a set [_] Proposals Only @ $5 each or [_] Plans Only @ $10 a set
for each of the following items. (Do not complete "No. Of Sets" unless multiple sets are requested.)

Requested For IDOT Use Requested For IDOT Use Requested For IDOT Use
No. of Item Proposal Plans No. of ltem Proposal Plans No. Of Item Proposal Plans
Sets No. Issued Issued Sets No. Issued Issued Sets No. Issued Issued

Part B: | plan to bid as a prime contractor and hereby request
Authorization to Bid the following items listed in Part A:

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items
listed in Part B.

Requestor Remarks:

For IDOT Use Only TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON REVERSE SIDE.
E-Mail:
Contractor Number
Requestor Phone No.: Requestor Fax No.:
Company:
Walk-In
Hold for Street Address:(**)
Pickup For United Parcel Delivery
Filled City State Zip Code
Post Office Box No.:(**)
Box No. For First Class Delivery
City State Zip Code
&
m By:
8 Signature Dept. Of Human Rights No.(*)
o (*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, Illinois 60601 |:| Construction |:| Plans & Proposal
(**) Complete street address and post office box are required.
On joint venture request use address of joint venture. I:‘ Department I:‘ Customer
IL 494-0402 BDE 124 (Rev. 5/2000)
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Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request
1. Using Black Ink complete the request form listing all items in numerical order.
2. Telefax the completed request form to 217/785-1141.
3. Do Not make any changes on the request form after it has been faxed. Additional items will require a supplemental request.
4. Mail hard copy of the request form to IDOT. The mailed request should include a check to pay for the requested items. If

requesting Authorization to Bid, the requestor should also include the required Affidavit of Availability with an original
signature.

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT's Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?: Prospective bidders should, prior to submitting their
initial request for plans and proposals, determine their needs and request the total number of plans and proposals needed for each item
requested. There will be a nonrefundable charge of $15 for each set of plans and specifications issued.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT's
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a "Request for Proposal
Forms and Plans" he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial and/or
Authorization Form, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time of complete and
correct original document submittal should contact the department as to status. This is critical in the week before the letting. These
documents must be received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract
special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when
bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
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